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Attachment 4.1 Structures Bearing Shelf Maintenance Frequency 
 
Table 4.1.1 Structures Bearing Shelf Maintenance Frequency 

Route    Structure    Structure  Name  Inspection/ Cleaning Frequency  

A9 A9 50F OLD DOUNE RD F/B Bank seats to  be checked/ cleaned at least 

annually.  

A9 A9 50F OLD DOUNE RD F/B 6 yearly during PI 

A9 A9 60 OLD DOUNE RD OB Bank seats to  be checked/ cleaned at least 

annually.  

A9 A9 60 OLD DOUNE RD OB 6 yearly during PI 

A9 A9 80 AUCHINLAY RAIL Okay, thin rubber bearing strip - 6 years during 

PI 

A9 A9 90 ALLAN WATER 6 yearly during PI 

A9 A9 90 ALLAN WATER 6 yearly during PI 

A9 A9 100 KINBUCK ROAD O/B Bank seats to  be checked/ cleaned at least 

annually.  

A9 A9 100 KINBUCK ROAD O/B 6 yearly during PI 

A9 A9 110 GREENLOANING O/B 6 yearly during PI 

A9 A9 110 GREENLOANING O/B 6 yearly during PI 

A9 A9 180 BLACKFORD RAIL thin rubber bearing strip - 6 years during PI 

A9  A9 200 LOANING HEAD O/B thin rubber bearing strip - 6 years during PI 

A9 A9 200 LOANING HEAD O/B thin rubber bearing strip - 6 years during PI 

A9 A9 230 ABBEY ROAD O/B 6 yearly during PI 

A9 A9 230 ABBEY ROAD O/B 6 yearly during PI 

A9 A9 261 CAIRNIE BR Bank seats to  be checked/ cleaned at least 

annually.  

A9 A9 261 CAIRNIE BR 6 yearly during PI 

A9 A9 320 CRIEFF ROAD O/B 6 yearly during PI 



Scottish Trunk Road Network Management Contract 
North East Unit 

 4 Schedule 2 

A9 A9 320 CRIEFF ROAD O/B 6 yearly during PI 

A90 A90 200 GLENCARSE O/B 6 yearly during PI 

A90 A90 200 GLENCARSE O/B 6 yearly during PI 

A90  A90 260 Greystanes inaccessibile strip bearing 

A90 A90 290 COUPAR ANGUS W 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 290 COUPAR ANGUS W 

O/B 

6 yearly during PI 

A90 A90 300 COUPAR ANGUS E 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 300 COUPAR ANGUS E 

O/B 

6 yearly during PI 

A90 A90 310 KINGS CROSS W 

O/B 

inaccessibile strip bearing 

A90 A90 310 KINGS CROSS W 

O/B 

6 yearly during PI 

A90 A90 320 KINGS CROSS E O/B inaccessibile strip bearing 

A90 A90 320 KINGS CROSS E O/B 6 yearly during PI 

A90 A90 330 F STRATHMARTINE 

RD F/B 

6 yearly during PI 

A90 A90 340 F OLD GLAMIS ROAD 

F/B 

6 yearly during PI 

A90  360 F FINTRY 

FOOTBRIDGE 

Don’t see why this can't be checked/ cleaned at 

least annually 

A90 360 F FINTRY 

FOOTBRIDGE 

6 yearly during PI 

A90 380 EMMOCK O/B Bank seats to  be checked/ cleaned at least 

annually.  

A90 380 EMMOCK O/B 6 yearly during PI 

A90 A90 460 SOUTH LECKAWAY 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  
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A90 A90 460 SOUTH LECKAWAY 

O/B 

6 yearly during PI 

A90 A90 480 QUILKOE O/B Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 480 QUILKOE O/B 6 yearly during PI 

A90 A90 490 LEMNO 

NORTHBOUND 

inaccessibile strip bearing 

A90 A90 500 LEMNO 

SOUTHBOUND 

inaccessibile strip bearing 

A90 A90 510 FINAVON inaccessibile strip bearing 

A90 A90 510 FINAVON inaccessibile strip bearing 

A90 A90 520 RIVER SOUTH ESK Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 520 RIVER SOUTH ESK Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 540 NETHER CARESTON inaccessibile strip bearing 

A90 A90 555 ST ANN'S O/B 6 yearly during PI 

A90 A90 590 TRINITY O/B Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 630 STRACATHRO O/B 6 yearly during PI 

A90 A90 630 STRACATHRO O/B 6 yearly during PI 

A90 A90 640 UPPER NORTH 

WATER SB 

Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 640 UPPER NORTH 

WATER SB 

6 yearly during PI 

A90 A90 641 UPPER NORTH 

WATER NB 

Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 641 UPPER NORTH 

WATER NB 

6 yearly during PI 

A90 A90 660 LUTHER SB Bank seats to  be checked/ cleaned at least 

annually.  
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A90 A90 660 LUTHER SB 6 yearly during PI 

A90 A90 661 LUTHER NB Don’t see why this can't be checked/ cleaned at 

least annually 

A90 A90 661 LUTHER NB 6 yearly during PI 

A90 A90 670 OATYHILL RAIL inaccessibile strip bearing 

A90 A90 730 GLASLAW INT Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 730 GLASLAW INT 6 yearly during PI 

A90 A90 750 BROOMHILL ROAD 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 750 BROOMHILL ROAD 

O/B 

6 yearly during PI 

A90 A90 760 SLUG ROAD O/B Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 760 SLUG ROAD O/B 6 yearly during PI 

A90 A90 770 COWIE Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 770 COWIE 6 yearly during PI 

A90 A90 780 NETHERLEY ROAD Noteto be demolished 

A90 A90 800 NEWTONHILL O/B Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 800 NEWTONHILL O/B 6 yearly during PI 

A90 A90 840 PORTLETHEN O/B Bank seats to  be checked/ cleaned at least 

annually.  

A90 A90 840 PORTLETHEN O/B 6 yearly during PI 

A90 A90 850 CHARLESTOWN O/B Note to be demolished 

A90 A90 900 MUGIEMOSSS ROAD 

RAIL 

6 yearly during PI 

A90 A90 980 YTHAN Bank seats to  be checked/ cleaned at least 

annually.  
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A90 A90 980 YTHAN 6 yearly during PI 

A92 A92 10 CROSSGATES STN 

O/B 

6 yearly during PI 

  A92 10 CROSSGATES STN 

O/B 

6 yearly during PI 

A92 A92 20 COWDENBEATH I/C 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

A92 A92 20 COWDENBEATH I/C 

O/B 

6 yearly during PI 

A92 A92 30 NEWTON 

WESTERTON O/B 

6 yearly during PI 

A92 A92 30 NEWTON 

WESTERTON O/B 

6 yearly during PI 

A92 A92 40 LOCHGELLY I/C O/B Bank seats to  be checked/ cleaned at least 

annually.  

A92 A92 40 LOCHGELLY I/C O/B 6 yearly during PI 

A92 A92 60 DUNDONALD O/B Bank seats to  be checked/ cleaned at least 

annually.  

A92 A92 60 DUNDONALD O/B 6 yearly during PI 

A92 A92 70 CARDENDEN 

VIADUCT 

Bank seats to  be checked/ cleaned at least 

annually.  

A92 A92 70 CARDENDEN 

VIADUCT 

6 yearly during PI 

A92 A92 80 CARDENBARNS O/B Bank seats to  be checked/ cleaned at least 

annually.  

A92 A92 80 CARDENBARNS O/B 6 yearly during PI 

A92 A92 90 CHAPEL I/C WEST 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

A92 A92 90 CHAPEL I/C WEST 

O/B 

6 yearly during PI 

A92 A92 100 CHAPEL I/C EAST 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  
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A92 A92 100 CHAPEL I/C EAST 

O/B 

6 yearly during PI 

A92 A92 110 F JOHNNY 

MARSHALLS F/B 

6 yearly during PI 

A92 A92 115 F CARBERRY F/B 6 yearly during PI 

A92 A92 130 RIVER ORE (Rail) 6 yearly during PI 

A92 A92 140 STATION ROAD inaccessibile strip bearing 

A92 A92 170 LOCHTYSIDE O/B 6 yearly during PI 

A92 A92 170 LOCHTYSIDE O/B 6 yearly during PI 

A92 A92 310 ST FORT RAILWAY inaccessibile strip bearing 

A92 A92 310 ST FORT RAILWAY inaccessibile strip bearing 

A95 A95 20 DULNAIN NEW 6 yearly during PI 

A95 A95 20 DULNAIN NEW 6 yearly during PI 

A95 A95 130 BRIDGE OF AVON 6 yearly during PI 

A95 A95 130 BRIDGE OF AVON 6 yearly during PI 

A95 A95 150 F ABERLOUR F/B Bank seats to  be checked/ cleaned at least 

annually.  

A96 A96 80 KINELLAR ROAD O/B 6 yearly during PI 

A96 A96 80 KINELLAR ROAD O/B 6 yearly during PI 

A96 A96 100 KEMNAY ROAD O/B 6 yearly during PI 

A96 A96 100 KEMNAY ROAD O/B 6 yearly during PI 

A96 A96 110 DUNECHT ROAD O/B inaccessibile bearing 

A96 A96 130 FOREST ROAD OB inaccessibile bearing 

A96 A96 150 DON INVERURIE 

NEW 

Bank seats to  be checked/ cleaned at least 

annually.  

A96 A96 150 DON INVERURIE 

NEW 

6 yearly during PI 

A96 A96 160 UPPERBOAT O/B Bank seats to  be checked/ cleaned at least 

annually.  
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A96 A96 160 UPPERBOAT O/B 6 yearly during PI 

A96 A96 300 BOGIE 6 yearly during PI 

A96 A96 320 DEVERON 6 yearly during PI 

A96 A96 410 FOCHABERS NEW 6 yearly during PI 

A96 A96 410 FOCHABERS NEW 6 yearly during PI 

A96 A96 460 F ALEXANDRA WAY 

F/B 

Bank seats to  be checked/ cleaned at least 

annually.  

A96 A96 460 F ALEXANDRA WAY 

F/B 

Bank seats to  be checked/ cleaned at least 

annually.  

A96 A96 480 ALVES NEW RAIL 6 yearly during PI 

A96 A96 490 FORRES NEW 

(MOSSET) 

6 yearly during PI 

A96 A96 500 FINDHORN 6 yearly during PI 

A96 A96 520 BRODIE inaccessibile strip bearing 

A96 A96 520 BRODIE inaccessibile strip bearing 

A96 A96 550 GOLLANFIELD RAIL inaccessibile strip bearing 

A96 A96 580 STONEYFIELD 1 RLY inaccessibile strip bearing 

A96 A96 590 STONEYFIELD 2 

RAIL 

Bank seats to  be checked/ cleaned at least 

annually.  

A96 A96 590 STONEYFIELD 2 

RAIL 

6 yearly during PI 

A972 A972 10F PITKERRO ROAD 

F/B 

6 yearly during PI 

M90 M90 3-4 10 HALBEATH RAIL inaccessibile strip bearing 

M90 M90 3-4 15 NETHERBEATH O/B inaccessibile strip bearing 

M90 M90 3-4 15 NETHERBEATH O/B 6 yearly during PI 

M90 M90 3-4 30 KEIRSBEATH O/B inaccessibile strip bearing 

M90 M90 3-4 30 KEIRSBEATH O/B 6 yearly during PI 

M90 M90 3-4 50 CUDDYHOUSE O/B inaccessibile strip bearing 
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M90 M90 3-4 50 CUDDYHOUSE O/B 6 yearly during PI 

M90 M90 3-4 65 LASSODIE O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 3-4 65 LASSODIE O/B 6 yearly during PI 

M90 M90 4-4 10 COCKLAW O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 4-4 10 COCKLAW O/B 6 yearly during PI 

M90 M90 4-5 75 LOCHRAN 6 yearly during PI 

M90 M90 5-5 10 GAIRNEY O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 5-5 10 GAIRNEY O/B 6 yearly during PI 

M90 M90 5-6 F8 FRUIX F/B 6 yearly during PI 

M90 M90 5-6 F8 FRUIX F/B 6 yearly during PI 

M90 M90 5-6 25 HATCHBANK O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 5-6 25 HATCHBANK O/B 6 yearly during PI 

M90 M90 5-6 65 CLEISH 6 yearly during PI 

M90 M90 6-6 10 KINROSS SOUTH 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 6-6 10 KINROSS SOUTH 

O/B 

6 yearly during PI 

M90 M90 6-6 20 KINROSS NORTH 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 6-6 20 KINROSS NORTH 

O/B 

6 yearly during PI 

M90 M90 6-7 50 GALLOWHILL O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 6-7 50 GALLOWHILL O/B 6 yearly during PI 

M90 M90 7-7 10 HILTON O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 7-7 10 HILTON O/B 6 yearly during PI 
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M90 M90 7-8 35 NORTH STREET O/B 6 yearly during PI 

M90 M90 7-8 35 NORTH STREET O/B 6 yearly during PI 

M90 M90 7-8 55 HATTON BURN O/B Don’t see why this can't be checked/ cleaned at 

least annually 

M90 M90 7-8 55 HATTON BURN O/B 6 yearly during PI 

M90 M90S 8-8 10 ARLARY O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90S 8-8 10 ARLARY O/B 6 yearly during PI 

M90 M90 8-8 20 CUTHILMUIR inaccessibile strip bearing 

M90 M90 8-9 5 BLAIRHEAD ROAD 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 5 BLAIRHEAD ROAD 

O/B 

6 yearly during PI 

M90 M90 8-9 20 DRUNZIE O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 20 DRUNZIE O/B 6 yearly during PI 

M90 M90 8-9 F35 GLENFARG VILLAGE 

F/B 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 F35 GLENFARG VILLAGE 

F/B 

6 yearly during PI 

M90 M90 8-9 40 PARIS O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 40 PARIS O/B 6 yearly during PI 

M90 M90 8-9 50 GLENHEAD Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 50 GLENHEAD 6 yearly during PI 

M90 M90 8-9 60 FIELDIE O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 60 FIELDIE O/B 6 yearly during PI 

M90 M90 8-9 70 WICKS OF BAIGLIE 

O/B 

6 yearly during PI 
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M90 M90 8-9 70 WICKS OF BAIGLIE 

O/B 

6 yearly during PI 

M90 M90 8-9 75 BALMANNO EAST 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 75 BALMANNO EAST 

O/B 

6 yearly during PI 

M90 M90 8-9 80 BALMANNO WEST 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 80 BALMANNO WEST 

O/B 

6 yearly during PI 

M90 M90 8-9 85 DRON O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 8-9 85 DRON O/B 6 yearly during PI 

M90 M90 9-9 10 MUIRMONT Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 9-9 10 MUIRMONT 6 yearly during PI 

M90 M90 9-10 8 Bridge of Earn Rail inaccessibile strip bearing 

M90 M90 9-10 10 Clayton inaccessibile strip bearing 

M90 M90 9-10 25 EARN Don’t see why this can't be checked/ cleaned at 

least annually 

M90 M90 9-10 25 EARN 6 yearly during PI 

M90 M90 9-10 35 RHYND ROAD inaccessibile strip bearing 

M90 M90 9-10 55 MONCRIEFFE 

HOUSE O/B 

6 yearly during PI 

M90 M90 9-10 55 MONCRIEFFE 

HOUSE O/B 

6 yearly during PI 

M90 M90S 10-10 

10 

M90 NB - M90S WB 

SR 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90S 10-10 

10 

M90 NB - M90S WB 

SR 

6 yearly during PI 

M90 M90S 10-10 

20 

M90 NB - A912 NB 

SR 

Bank seats to  be checked/ cleaned at least 

annually.  
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M90 M90S 10-10 

20 

M90 NB - A912 NB 

SR 

6 yearly during PI 

M90 M90S 10-10 

30 

M90S EB - M90 SB 

SR 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90S 10-10 

30 

M90S EB - M90 SB 

SR 

6 yearly during PI 

M90 M90S 10-10 

40 

A912 SB - M90 SB SR Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90S 10-10 

40 

A912 SB - M90 SB SR 6 yearly during PI 

M90 M90S 10-10 

50 

M90 SB - M90S WB 

SR 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90S 10-10 

50 

M90 SB - M90S WB 

SR 

6 yearly during PI 

M90 M90S 10-10 

60 

A912 OVER M90S NB 

SR 

6 yearly during PI 

M90 M90 10-10 65 CALLERFOUNTAIN 

O/B 

Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90 10-10 65 CALLERFOUNTAIN 

O/B 

6 yearly during PI 

M90 M90S 10-10 

75 

NECESSITY BRAE 6 yearly during PI 

M90 M90S 10-10 

75 

NECESSITY BRAE 6 yearly during PI 

M90 M90S 10-10 

80 

BROXDEN O/B Bank seats to  be checked/ cleaned at least 

annually.  

M90 M90S 10-10 

80 

BROXDEN O/B 6 yearly during PI 

M90 M90 10-11 20 RHYND ROAD O/B 6 yearly during PI 

M90 M90 10-11 20 RHYND ROAD O/B 6 yearly during PI 

M90 M90 11-11 10 
FRIARTON NORTH 

END 

6 yearly during PI 
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Attachment 4.2 Structures Maintenance Schedule Pro Forma Example 
 

Table 4.2.1 Structures Maintenance Schedule Revision Status 

 

 

 

  

  Name Organisation Signature Date 
Prepared By            
Checked By            
Authorised By            

            
Revision Date Revision Details Checked Authorised 
                
                
                
                
                
                
                
                
                
                

Ref Name of Holder 
1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

Controlled Document Holder
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Table 4.2.2 Structures Maintenance Activity Code, Specification & Activities 

 

Activity 

Code  Specification Maintenance Activities  

RCM 1  6110AR 

6112AR 

6117AR 

Substructure and Superstructure - 

Vegetation/debris/bird and bat dropping removal and 

disposal, checking/tightening/replacing of bolts to 

parapets (to include making good local damage to 

protective systems).  

RCM 2 6110AR 

6111AR 

Expansion Joints - Cleaning out 

Debris/vegetation/sediment from joints and drainage 

associated with joint, checking/tightening of bolts 

securing the joint, checking neoprene or elatomeric 

material for splitting or detachment, checking cover 

plates and nosing  

RCM 3 6110AR 

6112AR 

Drainage Systems - Removal of obstructions/vegetation 

which could reduce capacity of the system, cleaning 

drainage holes, channels, pipes, drainage outlet 

manholes, weep pipes. Checking operation of flap 

valves and greasing if required.  

RCM 4 6110AR 

6113AR 

Parapets and Pedestrian Protection -Checking / 

tightening / replacing of bolts. Cleaning hollow section 

drain holes. Removal of debris/vegetation/bird 

droppings. Checking freedom of parapet expansion 

joint.  

RCM 5 6110AR 

6114AR 

Bearings and Bearing Shelves - Removal of 

debris/vegetation/bird and bat droppings. Checking 

freedom of movement of bearings. Cleaning where 

appropriate greasing of accessible mating surfaces.  

RCM 6 6110AR 

6111AR 

6112AR 

6113AR 

6114AR 

Structures Over or Conveying Watercourses - As above 

and including - Removal of debris 

encrustations/greasing/lubrication of all fittings (in 
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6115AR 

6117AR 

accordance with maintenance manual). Removal and 

disposal of debris and silt to ensure free flow of water.  

RCM 7 6110AR 

6116AR 

6117AR 

Sign Gantries and High Mast Lighting - Holding down 

assemblies and fixings including cladding to be 

checked/tightened/cleaned/greased (to include making 

good local damage to protective systems and 

replacement of bolts where required). Checking box 

type structures are water-tight and report leaks & bird 

entry issues.  

RCM 8 6110AR 

6117AR 

Non-structural Items - Movable parts to be cleaned and 

greased. Holding down assemblies and fixings including 

cladding to be checked/tightened (to include making 

good local damage to protective systems).   

RCM 9 6110AR 

6112AR 

6113AR 

6114AR 

6115AR 

6117AR 

6118AR 

Underpasses and Culverts used by Pedestrians - 

Cleaning of ramps, light fittings, ceilings and soffits, 

mirrors and handrails. Removal of vegetation/sediment 

on or adjacent to structure which could have a 

detrimental effect on the function of the structure. 

Vegetation/debris/bird and bat dropping removal and 

disposal. Drainage system/gulleys/grates/channels 

cleared to maintain efficient operation.  

RCM 10 6110AR 

6112AR 

6113AR 

Retaining Walls - Removal of vegetation on or adjacent 

to structure which could have a detrimental effect on the 

function of the structure.  
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Table 4.2.3 Structures Maintenance Route, Structures & Completions 

 

 

 

  

Route Reference No Name RCM1 RCM2 RCM3 RCM4 RCM5 RCM6 RCM7 RCM8 RCM9 RCM10 Complete on Signature Comments 
                 
                 
                 
                 
                 
                 
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           

Checked  on 
Site 

Structure Maintenance Activity Codes
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Table 4.2.4 Structures Maintenance Route, Structures & Progress 

 

 

 

 

Structures Maintenance Activities
Route Total Quantity Quantity Complete % Reminaing Total Quantity Quantity Complete % Reminaing Comments
                           100                           50 50%                          100                           50 50%   
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
Totals                          100                           50 50%                          100                           50 50%   
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Attachment 4.3 List of Structures Requiring Principal Inspections 
 

Table 4.3.1 List of Structures Requiring Principal Inspections 

 

Structure   

Reference No. Name Year  

A9 0 H101 VS 0105 KEIR RND 2022 

A9 0 H102 VS 0104 KEIR RND 2022 

A9 0 H103 VS 0102 KEIR RND 2022 

A9 0 H104 VS 0103 KEIR RND 2022 

A9 0 H105 VS 0101 KEIR RND 2022 

A9 0 H953V 953 KEIR RND 2026 

A9 100 KINBUCK ROAD O/B 2022 

A9 100 C20 

WOODSIDE OF 

BALHALDI 2022 

A9 100 C9 SCOURING BURN NO3 2024 

A9 110 GREENLOANING O/B 2024 

A9 120 MILL STONE 1 2026 

A9 120 C0 MILL STONE 2 2021 

A9 120 C50 BLUETON BURN 2026 

A9 131 NETHERTON FARM U/P 2026 

A9 131 C30 BUTTERGASK 2026 

A9 150 OGILVIE BURN 2024 

A9 160 DANNY BURN 2024 

A9 160 C10 BACK BURN 2025 

A9 160 C40 KINPAUCH BURN 2024 

A9 170 ALLAN WATER 2024 

A9 180 BLACKFORD RAIL 2024 
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A9 190 CATTLE U/P 2024 

A9 190 C10 COMELY BURN 2024 

A9 190 H956V 956 AUCHTERARDER 2026 

A9 200 LOANINGHEAD O/B 2024 

A9 210 RUTHVEN WATER 2024 

A9 210 C10 RUTHVEN STREET U/P 2024 

A9 230 ABBEY ROAD O/B 2024 

A9 240 PAIRNEY BURN 2024 

A9 250 SHINAFOOT 2024 

A9 261 CAIRNIE 2024 

A9 270 CAIRNIE U/P 2024 

A9 280 BURNSIDE LODGE 2024 

A9 280 C30 WINDYEDGE 2022 

A9 280 C60 LAMBERKINE 2022 

A9 280 C80 BROXDEN 2025 

A9 280 G72 VMS/D4 BROXDEN 2021 

A9 280 G85 VMS D11 (A83) 2026 

A9 280 G95 Traffic Scotland VMS A 2026 

A9 300 C60 HILLEND 2021 

A9 310 

OLD GALLOWS ROAD 

O/B 2024 

A9 320 CRIEFF ROAD O/B 2024 

A9 330 H955V 955 INVERALMOND RND 2026 

A9 40 SHOWFIELD U/P 2022 

A9 5 G87 VMS/W5 J11 2021 

A9 50 F OLD DOUNE ROAD F/B 2022 

A9 60 DOUNE ROAD O/B 2022 
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A9 70 AUCHINLAY ROAD U/P 2022 

A9 80 AUCHINLAY RAIL 2022 

A9 90 ALLAN WATER 2022 

A9 95 BARBUSH QUARRY U/P 2022 

A90 0 G14 Traffic Scotland VMS D1 2025 

A90 1000 FORVIE 2024 

A90 1000 W90 

SUB-STATION RET 

WALL 2022 

A90 1011 MIDMILL NEW 2022 

A90 1020 TURNALIEF 2024 

A90 1020 C5 WEST TURNALIEF 2024 

A90 1020 C60 UPPERTON II 2021 

A90 1020 C65 UPPERTON 2026 

A90 1020 C70 WELLINGTON 2022 

A90 1040 INVERUGIE 2024 

A90 1040 C45 BLACKWATER 2022 

A90 1040 C60 MIDDLE ESSIE 2022 

A90 1040 C90 ANVIL COTTAGE 2022 

A90 1050 LOGIE 2024 

A90 1050 C40 WHITEHILLOCK 2022 

A90 1050 C75 SPILLARSFORD 2022 

A90 1050 G84 Traffic Scotland G5 2021 

A90 1060 RATHEN 2024 

A90 1060 C50 

MILLTOWN OF 

PHILORTH 2022 

A90 1060 C55 N. LODGE OF PHILORTH 2024 

A90 1070 

SOUTH HARBOUR 

ROAD 2024 
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A90 190 KINFAUNS O/B 2023 

A90 200 GLENCARSE O/B 2025 

A90 205 GLENCARSE 2025 

A90 206 GLENDOICK O/B 2023 

A90 206 C40 NORTH MURIE 2025 

A90 207 INCHMICHAEL O/B 2023 

A90 210 INCHMICHAEL LODGE 2025 

A90 220 N INCHMICHAEL LODGE 2025 

A90 220 C50 INCHMARTINE POW 2022 

A90 220 W25 WESTOWN JUNCTION 2025 

A90 230 INCHTURE O/B 2023 

A90 240 MONCUR 2025 

A90 240 W30 LONGFORGAN 2025 

A90 250 LONGFORGAN 2023 

A90 260 GREYSTANES 2023 

A90 260 C40 BALGARTHNO U/P 2021 

A90 260 C50 LIFF ROAD U/P 2021 

A90 290 COUPAR ANGUS W O/B 2023 

A90 300 COUPAR ANGUS E O/B 2023 

A90 310 KINGS CROSS W O/B 2023 

A90 320 KINGS CROSS E O/B 2023 

A90 330 F 

STRATHMARTINE RD 

F/B 2023 

A90 340 F OLD GLAMIS ROAD F/B 2023 

A90 340 G14 VMS/D5 KINGSWAY 2021 

A90 340 W10 GLAMIS ROAD 2021 

A90 350 LINLATHEN U/P 2021 



Scottish Trunk Road Network Management Contract 
North East Unit 

 23 Schedule 2 

A90 360 FORFAR ROAD 2021 

A90 360 F FINTRY F/B 2021 

A90 360 G20 Traffic Scotland VMS D13 2025 

A90 360 W90 POWRIE 2022 

A90 380 EMMOCK O/B 2025 

A90 380 C50 EMMOCK 2026 

A90 380 G18 VMS/D6 N OF DUNDEE 2025 

A90 390 NEWBIGGING 2025 

A90 400 GATESIDE O/B 2025 

A90 420 KERBET WATER 2025 

A90 440 ROADMANS 2025 

A90 450 SPITTAL BURN 2025 

A90 460 SOUTH LECKAWAY O/B 2023 

A90 465 GLAMIS U/P 2024 

A90 465 C30 LOCHSIDE 1 2023 

A90 475 KIRRIEMUIR O/B 2024 

A90 475 C80 NETHER BOW 2023 

A90 475 C90 QUILKOE 2023 

A90 480 QUILKOE O/B 2023 

A90 480 W10 QUILKOE 2021 

A90 490 LEMNO NORTHBOUND 2023 

A90 500 LEMNO SOUTHBOUND 2023 

A90 510 FINAVON 2021 

A90 520 RIVER SOUTH ESK 2021 

A90 530 NORAN WATER 2021 

A90 540 NETHER CARESTON 2021 

A90 540 C95 BARRELWELL 2021 
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A90 540 W99 EAST INCHOCK 2023 

A90 555 ST ANN'S O/B 2023 

A90 561 MAISONDIEU U/P 2023 

A90 571 COOKSTON U/P 2023 

A90 590 TRINITY O/B 2023 

A90 600 KEITHOCK FARM 2023 

A90 610 KEITHOCK BURN 2023 

A90 620 KEITHOCK 2023 

A90 630 STRACATHRO O/B 2021 

A90 640 

UPPER NORTH WATER 

SB 2022 

A90 641 

UPPER NORTH WATER 

NB 2023 

A90 650 BLACKBURN 2022 

A90 660 LUTHER SB 2022 

A90 661 LUTHER NB 2022 

A90 661 C90 OATYHILL 2022 

A90 661 C95 OATYHILL U/P 2022 

A90 661 W4 BIRCHWOOD 2022 

A90 670 OATYHILL RAIL 2026 

A90 670 C60 GAUGERS BURN 2022 

A90 670 H10V LAURENCEKIRK CCTV 2021 

A90 680 JOHNSTON MAINS 2022 

A90 680 C10 KIRK BURN 2022 

A90 680 C25 BURNSIDE 1 2022 

A90 680 C30 BURNSIDE 2 2022 

A90 680 C35 KEILBURN 1 2022 
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A90 680 C40 KEILBURN 2 2021 

A90 680 C55 SCOTSTON 2021 

A90 680 C85 POWBURN 2021 

A90 690 FORDOUN 2021 

A90 700 REDHALL 2021 

A90 700 W1 BALFEITH 2022 

A90 710 MONDYNES NEW 2021 

A90 720 FIDDES 2021 

A90 730 GLASLAW INT 2021 

A90 730 C55 TOUCK'S 2021 

A90 730 G57 VMS/G2 N OF SH 2021 

A90 740 CARRON 2021 

A90 750 BROOMHILL ROAD O/B 2021 

A90 760 SLUG ROAD O/B 2021 

A90 770 COWIE 2026 

A90 780 C54 LIMPET 2026 

A90 780 G34 

VMS/G1 S OF 

ABERDEEN 2021 

A90 780 W22 MEGRAY 2026 

A90 790 MUCHALLS 2026 

A90 790 C55 NEWTONHILL 2026 

A90 800 NEWTONHILL O/B 2026 

A90 820 ELSICK 2026 

A90 830 BOURTREEBUSH FARM 2026 

A90 830 C60 CAIRNWELL 2022 

A90 840 PORTLETHEN O/B 2026 

A90 840 C75 COOKSTON 2026 
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A90 843 COOKSTON U/P 2022 

A90 843 C40 HILLSIDE 2026 

A90 843 C70 FINDON 2026 

A90 846 FINDON U/P 2022 

A90 846 W1 FINDON SOUTHBOUND 2022 

A90 980 YTHAN 2023 

A90 990 MILL OF WATERTON 2023 

A90 990 C80 BRIDGEFOOT 2023 

A92 10 CROSSGATES STN O/B 2022 

A92 100 CHAPEL I/C EAST O/B 2023 

A92 110 F 

JOHNNY MARSHALLS 

F/B 2023 

A92 115 F CARBERRY F/B 2023 

A92 120 ORE MILLS U/P 2021 

A92 130 RIVER ORE 2021 

A92 140 STATION ROAD 2021 

A92 150 LOCHTY FARM U/P 2021 

A92 160 LOCHTY BURN 2021 

A92 170 LOCHTYSIDE O/B 2021 

A92 170 H1 BANKHEAD NCP 2/7/34 2021 

A92 170 H2 BANKHEAD NCP 2/6/33 2021 

A92 170 H3 BANKHEAD NCP 2/9/36 2021 

A92 170 H4 BANKHEAD NCP 2/8/35 2021 

A92 170 W50 FACTORY 2023 

A92 180 WOODSIDE ROAD 2021 

A92 190 BOBLINGEN WAY 2021 

A92 20 COWDENBEATH I/C O/B 2022 
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A92 200 AUCHMUTY SCHOOL 2021 

A92 210 RIVER LEVEN 2024 

A92 220 MILL LADE 2024 

A92 230 AUCHMUTY RAIL 2024 

A92 235 F PRESTON F/B 2024 

A92 240 BACK BURN 2024 

A92 250 EDENBANK 2024 

A92 260 ANNSMUIR RAIL 2024 

A92 260 C55 COLLAIRNIE 2025 

A92 260 G30 Traffic Scotland VMS D7 2025 

A92 260 W11 ANGLE PARK (EAST) 2021 

A92 270 MOTRAY WEST 2025 

A92 280 MOTRAY EAST 2025 

A92 290 RATHILLET WOOD RAIL 2024 

A92 30 

NEWTON WESTERTON 

O/B 2022 

A92 300 KILMANY 2025 

A92 300 C85 HAWKHILL 2025 

A92 300 W25 RETAINING WALL 2025 

A92 300 W97 ST FORT WALL 2021 

A92 310 ST.FORT RAIL 2025 

A92 310 C5 STRAITON QUARRY 2024 

A92 310 C55 NORTH FORGAN 2026 

A92 40 LOCHGELLY I/C O/B 2022 

A92 50 MUIRHEAD U/P 2023 

A92 60 DUNDONALD O/B 2023 

A92 70 CARDENDEN VIADUCT 2023 
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A92 80 CARDENBARNS O/B 2023 

A92 810 NEWTONHILL FARM 2026 

A92 90 CHAPEL I/C WEST O/B 2023 

A95 0 G31 VMS/A4 A95 2021 

A95 100 DALVEY 2026 

A95 100 C40 DUIAR 2026 

A95 110 ADVIE 2026 

A95 12 F MILLENNIUM F/B E1 2021 

A95 120 TORMORE 2026 

A95 120 C40 BRIDGE OF CORRIES 2024 

A95 130 BRIDGE OF AVON 2022 

A95 140 MARYPARK 2022 

A95 140 C30 BRIDGE OF LYNE 2022 

A95 140 C50 BALLIEMULLICH 2023 

A95 140 C60 DERRYBEG 2022 

A95 150 CHARLESTOWN 2026 

A95 150 F ABERLOUR F/B 2024 

A95 160 ALLOCHY 2024 

A95 165 SIMONS BRIDGE U/P 2021 

A95 170 CRAIGELLACHIE 1 2022 

A95 18 MID-CURR U/P 2025 

A95 180 CRAIGELLACHIE 2 2022 

A95 20 DULNAIN NEW 2025 

A95 200 FIDDICH 2026 

A95 200 C65 MAGGIEKNOCKATER 2022 

A95 200 C79 BALNELLAN 2021 

A95 210 C92 OLDMILL 2021 
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A95 22 BALLINTOMB U/P 2025 

A95 220 BRIDGE OF CAIRDS 2021 

A95 230 OLDTOWN 2021 

A95 230 C10 AUCHLUNKART 2022 

A95 240 BLACKHILLOCK 2021 

A95 250 TAUCHERS 2021 

A95 250 C25 ROSARIE 2021 

A95 30 GLENBEG 2024 

A95 40 KYLINTRA 2022 

A95 50 SPEY 2026 

A95 50 C10 INVERALLAN FARM U/P 2023 

A95 60 CONGASH 2026 

A95 60 W40 FEABUIE WALL 2021 

A95 80 CROMDALE 2026 

A95 81 F Cromdale Community FB 2026 

A95 90 DALLACHAPPLE 2026 

A95 90 C15 POLLOWICK 2026 

A96 100 KEMNAY ROAD O/B 2026 

A96 110 DUNECHT ROAD O/B 2026 

A96 120 CASTLE ROAD U/P 2026 

A96 130 FOREST ROAD O/B 2026 

A96 130 C58 

BRIDGEALEHOUSE 

BURN 2026 

A96 140 QUARRY ROAD I/C 2026 

A96 150 DON INVERURIE NEW 2023 

A96 160 UPPERBOAT O/B 2023 

A96 170 INVERURIE GOLF U/P 2023 
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A96 175 Inverurie U/P 2022 

A96 175 W1 Inverurie U/P Crib Wall 2022 

A96 180 CONGLAS CATTLE U/P 2023 

A96 180 G83 

VMS/G W OF 

INVERURIE 2021 

A96 190 DRIMMIES FARM U/P 2023 

A96 200 STRATHNATERICK 2023 

A96 210 INVERAMSAY U/P 2023 

A96 213 

INVERAMSAY U/P 

NORTH 2025 

A96 215 INVERAMSAY BRIDGE 2025 

A96 230 CARDEN 2023 

A96 230 C1 CARDEN FLOOD ARCH 2024 

A96 240 SHEVOCK 2023 

A96 250 KELLOCK 2023 

A96 250 C35 COLPY 2023 

A96 260 BAINSHOLE 2022 

A96 260 C5 PETERDEN 2023 

A96 270 WHINBRAE U/P 2022 

A96 275 AGRICULTURAL U/P 2026 

A96 280 THAINS BURN 2022 

A96 290 C95 MILL LADE 2022 

A96 300 BOGIE 2023 

A96 300 H1 SINGLE DRUM WINCH 2024 

A96 310 MEADOWBURN U/P 2022 

A96 320 DEVERON 2023 

A96 330 BOGMOOR 2022 



Scottish Trunk Road Network Management Contract 
North East Unit 

 31 Schedule 2 

A96 340 CAIRNIE 2022 

A96 345 COACHFORD U/P 2026 

A96 345 C31 ARACHIE BURN 2026 

A96 345 C60 NETHERTON 2026 

A96 345 C73 TARNASH CULVERT 1 2023 

A96 345 C74 TARNASH CULVERT 2 2023 

A96 345 C75 TARNASH 2023 

A96 345 G75 Traffic Scotland VMS G7 2026 

A96 345 W84 ROWANS WALL RB 2023 

A96 350 KEITH DUFFTOWN RAIL 2026 

A96 360 ISLA 2026 

A96 370 HAUGHS 2026 

A96 380 KEITH HAUGHS RAIL 2026 

A96 390 BOGBAIN 2026 

A96 400 RUMBUCH 2026 

A96 400 C35 AULTHASH 2021 

A96 400 C50 FOCHABERS WOOD 1 2023 

A96 400 C54 FOCHABERS WOOD 2 2023 

A96 405 

DRAMLACHS 

UNDERPASS 2022 

A96 406 

FOCHABERS EAST 

ROUNDABOUT 

UNDERPASS 2022 

A96 407 

GORDON CASTLE FARM 

ACCESS BRIDGE 2022 

A96 407 W75 LAKE RETAINING WALL 2024 

A96 408 

GORDON CASTLE MAIN 

DRIVEWAY BRIDGE 2022 
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A96 409 FOCHABERS OLD 2023 

A96 410 FOCHABERS NEW 2021 

A96 412 

INCHBERRY ROAD 

UNDERPASS 2022 

A96 415 

ROTHES ROAD 

UNDERPASS 2022 

A96 415 C15 

BLACKBURN CULVERT 

1 2022 

A96 415 C16 

BLACKBURN CULVERT 

2 2022 

A96 415 C90 

LHANBRYDE BURN 

NEW 2022 

A96 415 W95 

STATION HOUSE WALL 

LH 2022 

A96 415 W96 STATION ROAD 2022 

A96 430 LHANBRYDE FARM U/P 2022 

A96 440 WAULKMILL 2021 

A96 450 TYOCK 2021 

A96 460 C15 ALEXANDRA WAY U/P 2021 

A96 460 F ALEXANDRA WAY F/B 2021 

A96 460 W5 ALEXANDRA WAY 2021 

A96 470 SHERIFFMILL 2021 

A96 470 G6 Traffic Scotland VMS G8 2026 

A96 480 ALVES NEW RAIL 2021 

A96 480 C35 BURGIE 2022 

A96 481 ALVES OLD RAIL 2021 

A96 490 

FORRES NEW 

(MOSSET) 2021 

A96 500 FINDHORN 2021 
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A96 510 DALVEY 2021 

A96 520 BRODIE 2021 

A96 520 C75 BROOMBANK BURN 2026 

A96 520 C85 BOATH BURN 2026 

A96 526 

AUCHMACLOICH 

U/PASS 2024 

A96 528 AUCHNACLOICH BURN 2025 

A96 528 G51 VMS/A13 NAIRN 2021 

A96 530 W85 NAIRN 2022 

A96 540 NAIRN RIVER 2025 

A96 550 GOLLANFIELD RAIL 2026 

A96 550 C40 DRUMINE BURN 2022 

A96 550 C62 MID COUL 2022 

A96 550 C77 TORNAGRAIN 2022 

A96 550 C81 KERROWAIRD 2022 

A96 560 MORAYSTON 2024 

A96 560 C19 NEWTON BURN 2026 

A96 560 C80 MILTON BURN 2025 

A96 560 C84 MILTON 2 2025 

A96 570 SCRETAN BURN 2026 

A96 580 STONEYFIELD 1 RAIL 2026 

A96 590 STONEYFIELD 2 RAIL 2026 

A96 60 BISHOPSTON FARM U/P 2026 

A96 70 BLACK BURN NEW 2026 

A96 80 KINELLAR ROAD O/B 2026 

A96 90 BOGHEAD FARM U/P 2026 

A96 90 C67 SHERRIF BURN 1 2026 
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A96 90 C70 SHERIFF BURN 2026 

A96 90 C85 TUACH BURN NEW 2026 

A972 10 F PITKERRO ROAD F/B 2026 

A9S 100 C5 SCOURING BURN NO2 2024 

A9S 190 W98 SLIP ROAD WALL 2021 

M90 10-10 65 CALLERFOUNTAIN O/B 2025 

M90 10-10 G20 CRAIGEND I/C 2025 

M90 10-10 H954V 954 BROXDEN RND 2026 

M90 10-11 20 RHYND ROAD O/B 2025 

M90 10-11 55 FRIARTON 

Refer to 

Particular 

Requirements 

M90 10-11 G90 VMS/D2 A85E W OF I/C 2025 

M90 11-11 10 FRIARTON NORTH END 2025 

M90 11-11 H957V 957 FRIARTON BR 2026 

M90 3-3 H10 

A92 APPROACH - 

VW0101 2021 

M90 3-3 H6 HALBEATH NW - VX0301 2021 

M90 3-3 H7 HALBEATH SW - VX0302 2021 

M90 3-3 H8 HALBEATH SE - VW0103 2021 

M90 3-3 H9 HALBEATH NE - VW0102 2021 

M90 3-4 10 HALBEATH RAIL 2022 

M90 3-4 15 NETHERBEATH O/B 2022 

M90 3-4 30 KEIRSBEATH O/B 2022 

M90 3-4 50 CUDDYHOUSE O/B 2022 

M90 3-4 65 LASSODIE O/B 2026 

M90 3-4 G20 

FIFE ITS GANTRY 21F 

VMS V21F 2023 
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M90 3-4 G5 

FIFE ITS GANTRY 19F 

90710 2023 

M90 3-4 G55 Traffic Scotland VMS D10 2025 

M90 4-4 10 COCKLAW O/B 2026 

M90 4-5 33 BLAIRENBATHIE MINE 2026 

M90 4-5 36 BLAIRADAM HOUSE U/P 2023 

M90 4-5 50 NORTH BLAIR U/P 2023 

M90 4-5 75 LOCHRAN O/B 2023 

M90 4-5 F10 KELTYHILL F/B 2026 

M90 5-5 10 GAIRNEY O/B 2023 

M90 5-6 12 GAIRNEY WATER 2023 

M90 5-6 25 HATCHBANK O/B 2023 

M90 5-6 65 CLEISH 2023 

M90 5-6 75 GELLY BURN 2023 

M90 5-6 80 SOUTH QUEICH 2023 

M90 5-6 F8 FRUIX F/B 2023 

M90 6-6 10 KINROSS SOUTH O/B 2023 

M90 6-6 20 KINROSS NORTH O/B 2023 

M90 6-6 G12 VMS/F1 Kinross B918 2025 

M90 6-6 G17 VMS/F2 A911W AT J6 2021 

M90 6-7 50 GALLOWHILL O/B 2023 

M90 6-7 75 NORTH QUEICH 2023 

M90 6-7 G29 VMS/E1 J6 KINROSS 2021 

M90 7-7 10 HILTON O/B 2023 

M90 7-8 15 FOCHY BURN 2023 

M90 7-8 35 NORTH STREET O/B 2023 

M90 7-8 50 HATTON BURN 2023 
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M90 7-8 55 HATTON BURN O/B 2023 

M90 7-8 G35 Traffic Scotland VMS D12 2025 

M90 7-8 G55 VMS/E MILNATHORT 2021 

M90 8-8 20 CUTHILMUIR 2023 

M90 8-8 C10 MAW BURN 2023 

M90 8-9 10 BEATTIE BURN 2023 

M90 8-9 20 DRUNZIE O/B 2023 

M90 8-9 40 PARIS O/B 2025 

M90 8-9 5 BLAIRHEAD ROAD O/B 2023 

M90 8-9 50 GLENHEAD 2025 

M90 8-9 60 FIELDIE O/B 2025 

M90 8-9 70 WICKS OF BAIGLIE O/B 2025 

M90 8-9 75 BALMANNO EAST O/B 2025 

M90 8-9 80 BALMANNO WEST O/B 2025 

M90 8-9 85 DRON O/B 2025 

M90 8-9 95 BRICKHALL 2025 

M90 8-9 C38 

RIVER FARG CULVERT 

1 2023 

M90 8-9 F35 GLENFARG VILLAGE F/B 2023 

M90 8-9 W33 GLENFARG 2023 

M90 9-10 10 CLAYTON 2025 

M90 9-10 25 EARN 2026 

M90 9-10 35 RHYND ROAD 2025 

M90 9-10 55 

MONCRIEFFE HOUSE 

O/B 2025 

M90 9-10 8 BRIDGE OF EARN RAIL 2022 

M90 9-10 G49 VMS Bridge of Earn 2025 
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M90 9-10 G99 CRAIGEND I/C APPR'CH 2025 

M90 9-9 10 MUIRMONT 2025 

M90S 10-10 10 M90 NB - M90S WB SR 2025 

M90S 10-10 20 M90 NB - A912 NB SR 2025 

M90S 10-10 30 M90S EB - M90 SB SR 2025 

M90S 10-10 40 A912 SB - M90 SB SR 2025 

M90S 10-10 50 M90 SB - M90S WB SR 2025 

M90S 10-10 60 A912 OVER M90S NB SR 2025 

M90S 10-10 70 CUDDIES STRIP U/P 2025 

M90S 10-10 75 NECESSITY BRAE 2025 

M90S 10-10 80 BROXDEN O/B 2025 

M90S 10-10 G10 CRAIGEND I/C SLIP 2025 

M90S 8-8 10 ARLARY O/B 2023 

A92 10 S82 ROAD TRAFFIC SIGN TBC 

A92 20 S22 ROAD TRAFFIC SIGN TBC 

A92 80 S79 ROAD TRAFFIC SIGN TBC 

A92 115 S20 ROAD TRAFFIC SIGN TBC 

A92 115 S43 ROAD TRAFFIC SIGN TBC 

A92 170 S17 ROAD TRAFFIC SIGN TBC 

A92S 5 S84  ROAD TRAFFIC SIGN TBC 

A92S 9 S9  ROAD TRAFFIC SIGN TBC 

A92S 9 S30 ROAD TRAFFIC SIGN TBC 

A90 785 S55 ROAD TRAFFIC SIGN TBC 

A90 846 S5 ROAD TRAFFIC SIGN TBC 

M90 3-4 S11 ROAD TRAFFIC SIGN TBC 

M90 3-4 S89 ROAD TRAFFIC SIGN TBC 

M90 4-5 S67 ROAD TRAFFIC SIGN TBC 
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M90 4-5 S86 ROAD TRAFFIC SIGN TBC 

M90 5-6 S11 ROAD TRAFFIC SIGN TBC 

M90 5-6 S38 ROAD TRAFFIC SIGN TBC 

M90 5-6 S71 ROAD TRAFFIC SIGN TBC 

M90 5-6 S87 ROAD TRAFFIC SIGN TBC 

M90 6-7 S34 ROAD TRAFFIC SIGN TBC 

M90 6-7 S78 ROAD TRAFFIC SIGN TBC 

M90 7-8 S18 ROAD TRAFFIC SIGN TBC 

M90 7-8 S60 ROAD TRAFFIC SIGN TBC 

M90 7-8 S82 ROAD TRAFFIC SIGN TBC 

M90 8-9 S84 ROAD TRAFFIC SIGN TBC 

M90 8-9 S94 ROAD TRAFFIC SIGN TBC 

M90 9-10 S16 ROAD TRAFFIC SIGN TBC 

M90 9-10 S36 ROAD TRAFFIC SIGN TBC 

M90 9-10 S38 ROAD TRAFFIC SIGN TBC 

M90 9-10 S58 ROAD TRAFFIC SIGN TBC 

M90 9-10 S61 ROAD TRAFFIC SIGN TBC 

M90S 10-10 S62 ROAD TRAFFIC SIGN TBC 

M90S 10-10 S66 ROAD TRAFFIC SIGN TBC 

M90S 10-10 S83 ROAD TRAFFIC SIGN TBC 

M90 10-11 S31 ROAD TRAFFIC SIGN TBC 

M90 10-11 S40 ROAD TRAFFIC SIGN TBC 

M90 10-11 S41 ROAD TRAFFIC SIGN TBC 

M90 10-11 S77 ROAD TRAFFIC SIGN TBC 

A9 40 S3 ROAD TRAFFIC SIGN TBC 

A9 40 S55 ROAD TRAFFIC SIGN TBC 

A9 100 S78   ROAD TRAFFIC SIGN TBC 
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A9S 200 S1 ROAD TRAFFIC SIGN TBC 

A9S 200 S3 ROAD TRAFFIC SIGN TBC 

A9 200 S16 ROAD TRAFFIC SIGN TBC 

A9 250 S83 ROAD TRAFFIC SIGN TBC 

A9 250 S98 ROAD TRAFFIC SIGN TBC 

A9 280 S77 ROAD TRAFFIC SIGN TBC 

A90 0 S13 ROAD TRAFFIC SIGN TBC 

A90 0 S29 ROAD TRAFFIC SIGN TBC 

A90 190 S39 ROAD TRAFFIC SIGN TBC 

A90 206 S10 ROAD TRAFFIC SIGN TBC 

A90 220 S17 ROAD TRAFFIC SIGN TBC 

A90 220 S87 ROAD TRAFFIC SIGN TBC 

A90 230 S28 ROAD TRAFFIC SIGN TBC 

A90 250 S70 ROAD TRAFFIC SIGN TBC 

A90 250 S96 ROAD TRAFFIC SIGN TBC 

A90 250 S99 ROAD TRAFFIC SIGN TBC 

A90 260 S85 ROAD TRAFFIC SIGN TBC 

A90 360 S64 ROAD TRAFFIC SIGN TBC 

A90 390 S82 ROAD TRAFFIC SIGN TBC 

A90 450 S31 ROAD TRAFFIC SIGN TBC 

A90 465 S3 ROAD TRAFFIC SIGN TBC 

A90 465 S90 ROAD TRAFFIC SIGN TBC 

A90 475 S1 ROAD TRAFFIC SIGN TBC 

A90 500 S70 ROAD TRAFFIC SIGN TBC 

A90 520 S17 ROAD TRAFFIC SIGN TBC 

A90 530 S99 ROAD TRAFFIC SIGN TBC 

A90 555 S1 ROAD TRAFFIC SIGN TBC 
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A90 610 S71 ROAD TRAFFIC SIGN TBC 

A90 620 S6 ROAD TRAFFIC SIGN TBC 

A90 660 S39 ROAD TRAFFIC SIGN TBC 

A90 680 S39 ROAD TRAFFIC SIGN TBC 

A90 680 S41 ROAD TRAFFIC SIGN TBC 

A90 730 S26 ROAD TRAFFIC SIGN TBC 

A90 770 S16 ROAD TRAFFIC SIGN TBC 

A90 770 S85 ROAD TRAFFIC SIGN TBC 

A90 970 S66 ROAD TRAFFIC SIGN TBC 

A96 60 S48 ROAD TRAFFIC SIGN TBC 

A96 60 S88 ROAD TRAFFIC SIGN TBC 

A96 70 S94 ROAD TRAFFIC SIGN TBC 

A96 90 S50 ROAD TRAFFIC SIGN TBC 

A96 90 S80 ROAD TRAFFIC SIGN TBC 

A96 120 S2 ROAD TRAFFIC SIGN TBC 

A96 140 S17 ROAD TRAFFIC SIGN TBC 

A96 140 S30 ROAD TRAFFIC SIGN TBC 

A96 140 S39 ROAD TRAFFIC SIGN TBC 

A96 405 S55 ROAD TRAFFIC SIGN TBC 

A96 406 S26 ROAD TRAFFIC SIGN TBC 

A96 412 S59 ROAD TRAFFIC SIGN TBC 

A96 415 S20 ROAD TRAFFIC SIGN TBC 

A96 570 S63 ROAD TRAFFIC SIGN TBC 
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Table 4.3.2 Summary of Structures Requiring Principal Inspections Per Year 

 

Structure Type 2021 2022 2023 2024 2025 2026 2027 2028 2029 Total 

Particular 

Requirements 

Refer to Particular Requirements 
 

Bridges 39 43 66 35 46 44 39 43 66 421 

Footbridges 3 1 6 2 0 3 3 1 6 25 

Culverts 15 32 15 10 7 21 15 32 15 162 

Retaining Walls 7 9 4 1 3 1 7 9 4 45 

Gantries 12 0 2 0 12 4 12 0 2 44 

High Mast Lights 10 5 0 1 0 5 10 5 0 36 

Road Traffic Sign TBC TBC TBC TBC TBC TBC TBC TBC TBC 91 

Totals 86 90 93 49 68 78 86 90 93 824 

           

Notes          
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1. For supplementary information on bridges with particular requirements, refer to Attachment 4.15. 

2. Further information on the Structures listed within this table is held within the structures management function of the Integrated Roads 

Information System and the information room. 

3. The numbers of Structures may be altered during the course of this Contract at the Director's discretion. 

4. All Structures with particular requirements lie within the Principal Inspection programme, except where specifically excluded by their own 

maintenance manual as noted in Attachement 4.15. 

5. Not all Structures with particular requirements have Principal Inspections due between 2021 and 2029.   
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Attachment 4.4 List of Structures Over, Carrying or Adjacent to Water Courses That 
Have Level 1 and Level 2 Scour Assessments 
 
Table 4.4.1 Structures Over, Carrying or Adjacent to Water Courses,  Results of Level 
1 and Level 2 Scour Assessments 

Struct 
Ref Name Risk Rating 

Level 1/ 
Level 2 

Assessmen
t 

A9 120 MILL STONE 1 5 LEVEL1 

A9 150 OGILVIE BURN 5 LEVEL1 

A9 160 DANNY BURN 5 LEVEL1 

A9 160 C10 BLACK BURN  5 LEVEL1 

A9 170 ALLAN WATER 5 LEVEL1 

A9 210 RUTHVEN WATER 5 LEVEL1 

A9 240 PAIRNEY BURN 5 LEVEL1 

A9 261 CAIRNIE 5 LEVEL1 

A9 280 BURNSIDE LODGE 5 LEVEL1 

A9 330 LADE 5 LEVEL1 

A9 90 ALLAN WATER 5 LEVEL1 

A90 1000 FORVIE 5 LEVEL1 

A90 1020 TURNALIEF 3 LEVEL 2 

A90 1020 C65 UPPERTON 5 LEVEL1 

A90 1040 INVERUGIE 1 LEVEL 2 

A90 1050 LOGIE 5 LEVEL 1 

A90 1060 RATHEN 1 LEVEL 2 

A90 1070 SOUTH HARBOUR ROAD 5 LEVEL 1 

A90 205 GLENCARSE 5 LEVEL 1 

A90 210 INCHMICHAEL LODGE 1 LEVEL 2 

A90 220 N. INCHMICHAEL LODGE 5 LEVEL 1 

A90 510 FINAVON 1 LEVEL 2 

A90 520 RIVER SOUTH ESK 5 LEVEL 1 

A90 540 C95 BARREL WELL 5 LEVEL 1 

A90 640 UPPER N. WATER S/B 5 LEVEL 1 

A90 641 UPPER N. WATER N/B 2 LEVEL 2 

A90 650 BLACKBURN 4 LEVEL 2 

A90 660 LUTHER S/B 5 LEVEL 1 
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A90 661 LUTHER N/B 5 LEVEL 1 

A90 661 C90 OATYHILL CULVERT 5 LEVEL 1 

A90 680 C10 KIRK BURN 1 LEVEL 2 

A90 690 FORDOUN 5 LEVEL 1 

A90 700 REDHALL 5 LEVEL 1 

A90 710 MONDYNES NEW 5 LEVEL 1 

A90 720 FIDDES 5 LEVEL 1 

A90 740 CARRON 5 LEVEL 1 

A90 770 COWIE 5 LEVEL 1 

A90 790 MUCHALLS 5 LEVEL 1 

A90 820 ELSICK 5  LEVEL 1 

A90 890 DEN BURN ANDERSON DR 5 LEVEL 1 

A90 910 SCATTERBURN 5 LEVEL 1 

A90 920 PERSLEY 1 LEVEL 2 

A90 930 MILLDEN BURN/CREEP 5 LEVEL 1 

A90 950 PITGERSIE 5 LEVEL 1 

A90 970 TIPPERTY BURN/CREEP 5 LEVEL 1 

A90 980 YTHAN 2 LEVEL 2 

A90 990 MILL OF WATERTON 5 LEVEL 1 

A92 130 RIVER ORE 5 LEVEL 1 

A92 160 LOCHTY BURN 5 LEVEL 1 

A92 210 RIVER LEVEN 1 LEVEL 2 

A92 220 MILL LADE 5 LEVEL 1 

A92 240 BACK BURN 5 LEVEL 1 

A92 250 EDENBANK 5 LEVEL 1 

A92 270 MOTRAY(WEST)BRIDGE 5 LEVEL 1 

A92 280 MOTRAY(EAST)BRIDGE 5 LEVEL 1 

A92 300 KILMANY 5 LEVEL 1 

A92 70 CARDENDEN VIADUCT 5 LEVEL 1 

A95 100 DALVEY 3 LEVEL 2 

A95 100 C40 DUAIR 1 LEVEL 2 

A95 110 ADVIE 5 LEVEL 1 

A95 120 TORMORE 5 LEVEL 1 

A95 120 C40  BRIDGE OF CORRIES 5 LEVEL 1 
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A95 130 BRIDGE OF AVON 5 LEVEL 1 

A95 140 MARYPARK 5 LEVEL 1 

A95 150 CHARLESTOWN 5 LEVEL 1 

A95 160 ALLOCHY 5 LEVEL 1 

A95 20 DULNAIN NEW 5 LEVEL 1 

A95 200 FIDDICH 5 LEVEL 1 

A95 200 C65 MAGGIEKNOCKATER 5 LEVEL 1 

A95 200 C78 EASTER 5 LEVEL 1 

A95 200 C79 BALNELLAN 4 LEVEL 2 

A95 220 BRIDGE OF CAIRDS 5 LEVEL 1 

A95 230 OLDTOWN 1 LEVEL 2 

A95 240 BLACKHILLOCK 2 LEVEL 2 

A95 250 TAUCHERS 3 LEVEL 2 

A95 30 GLENBEG 5 LEVEL 1 

A95 40 KYLINTRA 5 LEVEL 1 

A95 50 SPEY 3 LEVEL 2 

A95 60 CONGASH 5 LEVEL 1 

A95 80 CROMDALE 5 LEVEL 1 

A95 90 DALLACHAPPLE 2 LEVEL 2 

A96 10 BUCKS BURN NEW 5 LEVEL 1 

A96 200 STRATHNATERICK 5 LEVEL 1 

A96 230 CARDEN 2 LEVEL 2 

A96 230 C10 AUCHLUNKART CULVERT 5 LEVEL 1 

A96 240 SHEVOCK 5 LEVEL 1 

A96 250 KELLOCK 5 LEVEL 1 

A96 260 BAINSHOLE 5 LEVEL 1 

A96 280 THAINS BURN 5 LEVEL 1 

A96 300 BOGIE 5 LEVEL 1 

A96 310 MEADOWBURN U/P 5 LEVEL 1 

A96 320 DEVERON 5 LEVEL 1 

A96 330 BOGMOOR 5 LEVEL 1 

A96 340 CAIRNIE 5 LEVEL 1 

A96 345 C60 NETHERTON 2 LEVEL 2 

A96 360 ISLA 5 LEVEL 1 
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A96 370 HAUGHS 5 LEVEL 1 

A96 390 BOGBAIN 5 LEVEL 1 

A96 400 RUMBUCH 5 LEVEL 1 

A96 409 FOCHABERS OLD 5 LEVEL 1 

A96 410 FOCHABERS NEW 5 LEVEL 1 

A96 440 WAULKMILL 5 LEVEL 1 

A96 450 TYOCK 5 LEVEL 1 

A96 470 SHERIFFMILL 5 LEVEL 1 

A96 490 FORRES NEW (MOSSET) 5 LEVEL 1 

A96 500 FINDHORN 5 LEVEL 1 

A96 510 DALVEY 5 LEVEL 1 

A96 520 BRODIE 5 LEVEL 1 

A96 520 C85 BOATH BURN 5 LEVEL 1 

A96 540 NAIRN RIVER 5 LEVEL 1 

A96 560 MORAYSTON 5 LEVEL 1 

A96 560 C80 MILTON BURN 5 LEVEL 1 

A96 570 SCRETAN BURN 5 LEVEL 1 

A96 70 BLACK BURN NEW 5 LEVEL 1 

M90 10-11 55 FRIARTON 5 LEVEL 1 

M90 5-6 12 GAIRNEY WATER 5 LEVEL 1 

M90 5-6 75 GELLY BURN 5 LEVEL 1 

M90 5-6 80 SOUTH QUEICH 5 LEVEL 1 

M90 6-7 75 NORTH QUEICH 5 LEVEL 1 

M90 7-8 15 FOCHY BURN 5 LEVEL 1 

M90 7-8 50 HATTON BURN 5 LEVEL 1 

M90 9-10 25  EARN 5 LEVEL 1 

M90 8-8 C10 MAW BURN 4 LEVEL 2 

A90 990 C80 BRIDGEFOOT 2 LEVEL 2 

A90 1020 C5 WEST TURNALIEF 2 LEVEL 2 

A90 1040 C90 ANVIL COTTAGE 1 LEVEL 2 

A90 1050 C40 WHITEHILLOCK 1 LEVEL 2 

A90 1050 C75 SPILLARSFORD 3 LEVEL 2 

A90 1060 C50 MILLTOWN OF PHILORTH 2 LEVEL 2 

A90 1060 C55 N LODGE OF PHILORTH 5 LEVEL 1 
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A90 843 C40 HILLSIDE 3 LEVEL 2 

A95 250 C25 ROSARIE 3 LEVEL 2 

A90 780 C4 LIMPET 4 LEVEL 2 

A96 345 C73 TAMSH CULVERT 1 2 LEVEL 2 

A90 345 C74 TAMSH CULVERT 2 2 LEVEL 2 

A96 400 C35 AULTASH 2 LEVEL 2 

A96 400 C50 FOCHABERS WOOD 5 LEVEL 2 

A96 400 C54 FOCHABERS WOOD 2 4 LEVEL 2 

A96 480 C35 BURGIE 2 LEVEL 2 

A90 790 C55 NEWTONHILL 5 LEVEL 1 

A90 490 LEMNO NORTHBOUND 5 LEVEL 1 
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Attachment 4.5 List of Structures Over, Carrying or Adjacent to Water Courses That 
Have Been Subject to Level 2 Scour Assessments 
 

Table 4.5.1 Structures Over, Carrying Water or Adjacent to Water Courses Subject to 
Level 2 Scour Assessments 

Struct 
Ref Name Risk Rating Level 2 Assessment 

A90 1040 INVERUGLIE 1 Level 2 

A90 1060 RATHEN 1 Level 2 

A90 210 INCHMICHAEL LODGE 1 Level 2 

A90 510 FINAVON 1 Level 2 

A90 920 PERSLEY 1 Level 2 

A92 210 RIVER LEVEN 1 Level 2 

A95 230 OLDTOWN 1 Level 2 

A90 680 C10 KIRK BURN 1 Level 2 

A90 1040 C90 ANVIL COTTAGE 1 Level 2 

A90 1050 C40 WHITEHILLOCK 1 Level 2 

A95 100 C40 DUIR 1 Level 2 

A96 345 C74 TAMASH CULVERT 2 1 Level 2 

A90 500 LEMNO SOUTHBOUND 2 Level 2 

A90 641 UPPER NORTHWATER NB 2 Level 2 

A90 980 YTHAN 2 Level 2 

A95 240 BLACKHILLOCK 2 Level 2 

A95 90 DALLACHAPPIE 2 Level 2 

A96 230 CARDEN 2 Level 2 

A90 980 C80 BRIDGEFOOT 2 Level 2 

A90 1020 C5 WEST TURNALIEF 2 Level 2 

A90 1060 C50 MILLTOWN OF PHILOTH 2 Level 2 

A96 345 C60 NETHERTON 2 Level 2 

A96 345 C73 TAMASH CULVERT 1 2 Level 2 

A96 400 C35 AULTHASH 2 Level 2 

A96 480 C35 BURGIE 2 Level 2 

A90 1020 TURNALIEF 3 Level 2 

A95 100 DALVEY 3 Level 2 

A95 250 TAUCHERS 3 Level 2 
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A95 50 SPEY 3 Level 2 

A90 1050 C75 SPILLARSFORD 3 Level 2 

A90 843 C40 HILLSIDE 3 Level 2 

A95 250 C25 ROSARIE 3 Level 2 

A90 240 MONCUR 4 Level 2 

A90 360 FORFAR ROAD 4 Level 2 

A90 500 LEMNO SOUTHBOUND 2 LEVEL 2 

M90 8-8 C10 MAWBURN 4 Level 2 

A90 780 C4 LIMPET 4 Level 2 

A95 200 C79 BALNELLAN 4 Level 2 

A96 400 C54 FOCHABERS WOOD 4 Level 2 
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Attachment 4.6 List of agreements with third Parties That Affect Existing and Future 
Management, Maintenance & Replacement of Structures 
 

Table 4.6.1 Agreements with third Parties That Affect Structures 

 

Structure     

Reference No. Name Agreement reference 3rd Party 

A9 80 AUCHINLAY RAIL BR 133/4AA Network Rail 

A9 180 BLACKFORD RAIL BR 133/42-1 Network Rail 

A90 670 OATYHILL RAIL BR 133/282-1 Network Rail 

A90 880 RUTHRIESTON 2BR A90/880 Network Rail 

A90 900 MUGIEMOSS ROAD RAIL BR 293/25A Network Rail 

A92 130 RIVER ORE BR 113/26A Network Rail 

A92 230 AUCHMUTY RAIL BR 108/2 Network Rail 

A92 260 ANNSMUIR RAIL BR 110/1 Network Rail 

A92 290 RATHILLET WOOD 2BR A92/290 Network Rail 

A92 310 ST. FORT RAIL BR 90/180A Network Rail 

A95 10 LOCHVAA NEW RAIL O/B BR 290/224-1 Network Rail 

A96 220 INVERAMSAY RAIL O/B A96 60 Network Rail 

A96 290 HUNTLY RAIL O/B 
2BR A96/290 & 

RE2/B/212/20 Network Rail 

A96 350 KEITH/DUFFTOWN RAIL Unknown Network Rail 

A96 380 HAUGHS RAIL Unknown Network Rail 

A96 480 ALVES NEW RAIL Unknown Network Rail 

A96 481 ALVES OLD RAIL Unknown Network Rail 

A96 530 NAIRN NEW RAIL O/B 2BR A96/530 Network Rail 

A96 550 GOLLANFIELD RAIL Unknown Network Rail 
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A96 580 STONEYFIELD 1 RAIL Unknown Network Rail 

A96 590 STONEYFIELD 2 RAIL 2BR A96/590 Network Rail 

A985 40 CAIRNEYHILL RAIL 
2BR A985/40 & 

RE2/B/212/20 Network Rail 

A985 50 LOCHYMUIR RAIL O/B 
2BR A985/50 & 

RE2/B/212/20 Network Rail 

M90 2-2 10 M90 OVER A823M +RLWY BR 112/2A Network Rail 

M90 3-4 10 HALBEATH RAIL BR 112/18AA Network Rail 

M90 9-10 8 RAILWAY BR 110/34A Network Rail 

M90 10-11 55 FRIARTON BR 134/32E Network Rail 

M823S 0-0 20 M90 NB - A823M WB SR BR 112/2B Network Rail 

A90 740 CARRON BRIDGE RE2/B/212/20 Local Authority 

 

Notes: 
   

 

1. The bridge agreements for the Structures are held by the Director.  
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Attachment 4.7 List of Structures Subject to Assessment and Upgrading of Vehicle 
Parapets to CS461 Assessment and upgrading of in-service parapets 
 
Attachment 4.7 Structures Subject to Assessment and Upgrading of Vehicle Parapets 

 

Structure 

Reference No. Name 

A9 180 Blackford Rail 

A9 250 Shinafoot 

A90 1040 C90 Anvil Cottage 

A90 1050 C40 Whitehillock 

A90 1050 C75 Spillarsford 

A90 200 Glencarse O/B 

A90 290 Coupar Angus I'CH West 

A90 300 Coupar Angus I'CH. East 

A90 310 Kings Cross I'CH West 

A90 320 Kings Cross I'CH East 

A90 500 Lemno Southbound 

A90 600 Keithock Farm 

A92 130 River Ore 

A95 160 Allochy 

A95 200 Fiddich 

A95 200 C79 Balnellan 

A95 60 Congash 

A95 80 Cromdale 

A96 0 W73 Auchmill Retaining Wall 

A96 160 Upperboat O/B 
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A96 260 Bainshole 

A96 300 Bogie 

A96 380 Keith Haughs Rail 

A96 400 Rumbuch 

A96 410 Fochabers New 

A96 480 Alves Rail New 

A96 520 Brodie 

A96 580 Stoneyfield 1 

M90 10-11 55 Friarton 

M90 11-11 10 Friarton U/B 

M90 3-4 10 Halbeath Rail 

M90 4-5 35 Blairenbathie mine 

M90 4-5 36 Blairadam House U/P 

M90 4-5 50 North Blair U/P 

M90 5-6 12 Gairney Water 

M90 7-8 15 Fochy Burn 

M90 7-8 55 Hatton Burn OB 

M90S 8-8 10 Arlary 

M90 8-8 20 Cuthilmuir 

M90 9-10 8 Bridge of Earn Rail 
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Attachment 4.8 List of Structures to Identification of ‘Particularly at Risk’ Supports to 
CS453 The Assessment of Highway Bridge Supports 
 
Attachment 4.8 Structures to Identification of ‘Particularly at Risk’ Supports 

 

Structure    

Reference No. Name Group Comments 

M90 5-6 F8  FRUIX F/B 3  

M90 8-9 20  DRUNZIE O/B 3  

A90 360 F  FINTRY F/B 3  

A92 235 F  PRESTON F/B 3  

A96 460 F  ALEXANDRA WAY F/B 3  

A96 490 F  SUENO'S F/B 3  

A90 760  SLUG ROAD O/B 3  

A90 800  NEWTONHILL O/B 3  

A90 840  PORTLETHEN O/B 3  

M90 5-5 10  GAIRNEY O/B 3  

M90 6-7 50  GALLOWHILL O/B 3  

M90 7-7 10  HILTON O/B 3  

M90 8-9 85  DRON O/B 3  

M90 9-10 55 

 MONCRIEFFE HOUSE 

O/B 
3  

A96 130  FOREST ROAD O/B 3  

 

  



Scottish Trunk Road Network Management Contract 
North East Unit 

 55 Schedule 2 

Attachment 4.9 Technical Approval Procedures for Assessment of Structures in 
Scotland 
 

Table 4.9.1 Technical Approval of Structures in Scotland 

 

 

  

Assessor shall agree AIP with the TAA. This shall embrace all relevant documents from the TAS including the UK 
Design Manual for Roads and Bridges, and may include departures from standards or aspects not covered by 
standards. 

Assessment and check shall be carried out and the TAA shall be consulted on those aspects of the assessment 
which do not comply with the AIP. If further amendments to the AIP shall be required, either by the assessor or 
the Checker, these shall be approved by the TAA and an addendum to the AIP submitted. 

Assessor shall give recommendations on and agree with the TAA any substandard features identified by the 
assessment which are not to be upgraded. Any interim measures shall also be agreed at this stage. 

Assessment report submitted to the TAA with list of all substandard features identifying those which shall not be 
upgraded and giving recommendations for any Special Inspection or studies needed prior to the design of 
strengthening and/or improvement Operations. 

Assessor shall submit assessment and check certificates on which shall be recorded all agreed and/or approved 
departures from standards. 

TAA/OD accepts assessment and check certificates endorsing all departures from standards or aspects not 
covered by standards. 

END OF ASSESSMENT 

Notes

Assessment includes: 

1. Load carrying capacity of deck and substructure 
2. Parapets 
3. Pier impact resistance 
4. Safety fencing 
5. Visibility 
6. Vertical  and  Horizontal Clearances 
7. Central reserve, carriageway, footway, and verge provision 
8. Scour risk 
9. All other aspects relative to the AIP 
10. For strengthening and or improvement works, Technical Approval procedures shall be the same as for new 
Structures. Abbreviations:

 TAA   = Technical Approval Authority 
 TAS   = Technical Approval Schedule 
 AIP   = Approval in Principle 
 OD   = Overseeing Department 
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Figure 4.9.1.A – Flow Chart for Departures from Standard or Aspects not Covered by 
Standards 
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Attachment 4.10 List of Sub-Standard Structures with Structural Assessments in 
Progress 
 

Table 4.10.1 Sub Standard with Structural Assessments in Progress 

None. 
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Attachment 4.11 List of Sub-Standard Structures 
 

Table 4.11.1 Sub-Standard Structures 

 

Structure   

Reference No. Name Details  

M90 3-4 15 Netherbeath 

Main spans capable of 

carrying full HA loading, 

however central piers on 

M90 are not able to sustain 

axial loading due to collision 

load effects 

M90 4-4 10 Cocklaw 

Main spans below 

carriageway capable of 

carrying full HA loading, 

however service bay cover 

slabs have only a 3 Tonne 

AWL capacity which is Sub 
Standard 

A9 110  GreenLoaning Assessed as 40/44 T HA 

and 26 units HB, classed as 

Sub-standard 

A92 180  Woodside Road Main deck below 

carriageways capable of 

carrying full HA loading, 

however classed as Sub- 

standard due to insufficient 

shear capacity by 

overloading of the verge 

A95 170 Craigellachie 1 Main span below 

carriageway capable of 

carrying full HA loading, 

however service bay cover 

slabs have only a 3 Tonne 

AWL capacity.  Service bay 

is not subject to loading 
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under normal movement of 

traffic, therefore low risk.  

Parapets Sub-standard for 

impact loading 

A95 250 Tauchers Main deck carrying road 

satisfactory for full HA 

loading, however edge 

beams can only carry 7.5 

Tonne under accidental 

wheel loading.   

 

A96 409 Fochabers Old Assessed capacity less 

than 7.5 Tonne and classed 

as Sub-standard 
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Attachment 4.12 List of Structures with Known Defects Requiring Monitoring that are 
Sub-Standard 
 

Table 4.12.1 Structures with Known Defects Requiring Monitoring that are Sub-
Standard 

 

Structure 
Reference 

Structure 
Name 

Monitoring 
Comment Interim 

Measures 
Class Interval Details 

M90 3-4 
15 Netherbeath 

Piers 
protected 
by VRS 

1 2 yearly Monitoring at PI and 
GI inspections T.B.C 

M90 4-4 
10 Cocklaw None 1 2 yearly Monitoring at PI and 

GI inspections T.B.C 

A9 110 Greenloaning 
Parapets 
protected 
by VRS 

1 2 yearly Monitoring at PI and 
GI inspections  

A92 180  Woodside 
Road None 1 2 yearly Monitoring at PI and 

GI inspections  

A95 170  Craigellachie 
1 None 1 2 yearly Monitoring at PI and 

GI inspections  

A95 250  Tauchers None 1 2 yearly Monitoring at PI and 
GI inspections  

A96 409  Fochabers 
No 

vehicular 
Traffic 

1 2 yearly Monitoring at PI and 
GI inspections  
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Attachment 4.13 List of Structures with Known Defects Requiring Monitoring that are 
Not Sub-Standard 
 

Table 4.13.1 Structures with Known Defects Requiring Monitoring that are Not Sub-
Standard 

Structure 
Number 

Structure 
Name 

Monitoring 
Interim 

Measures Class Proposed 
Interval Details Comment 

A90 920 
C50 

Mundurno 
Burn None 1 Annually 

Crack monitoring 
on walls and 

soffits 
 

A90 980 Ythan None 2 2 yearly 
Potential readings 
taken from box on 

top of NW pier 
 

A96 560 
C80 Milton Burn None 1 Annualy Crack monitoring 

on top slabs  

A96 275 Agricultural 
UP None 2 2 yearly Potential readings 

of sheet piles  

A92 210  River Leven None 1 6 yearly Crack monitoring  

M90 10-
11 55 

Friarton 
Bridge None 1 Annually  

Crack monitoring 
to cross members 
Pier 6 and Pier 7 
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Attachment 4.14 Strengthening & Replacement Programme for the Sub-Standard Structures 
 

Table 4.14.1 Strengthening & Replacement Programme for the Sub-Standard Structures 

 

None. 
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Attachment 4.15 Structures with Particular Requirements   
 
4.15.1  Structures with Particular Requirements  

The Structures listed within the table below have particular requirements which the 

Operating Company shall carry out in addition to those duties set down in 

Schedule 2 – Scope, Section 4 – Inspection and Maintenance - Structures. These 

requirements shall be read in conjunction with the bridge maintenance and 

operations manuals in Attachment 4.16 following this section.  

Table 4.15.1 – Structures on the Trunk Road  

 

Structure 

Reference 

Number 

Structure Name 

M90 10-11-55 Friarton Bridge 
 

4.15.2 Friarton Bridge 

Constructed in 1978 this structure shown in Figure 4.15.2.A and whose location is 
denoted within Figure 4.15.2.B comprises 9 spans with an overall length of 831m 
with including a main river span of 174 metres and carries the M90 over the River 
Tay. The superstructure comprises a steel box and composite concrete deck upon 
reinforced concrete columns with concrete end abutments. The deck supports two 
7.3 metre carriageways along with a median and two access verges. 

 

Figure 4.15.2.A – M90 10-11 55 Friarton Bridge 
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Figure 4.15.2.B – Friarton Bridge Location Map 

 
4.15.3 Requirements for the M8 10-11 55 Friarton Bridge 

In addition to street lighting and hazard warning lights at deck level there are 
electrical installations on the structure that require inspections and maintenance in 
connection with the following: 

(i) Lighting and miscellaneous power supplies within the box girders. 

(ii) Navigation Lights. 

4.15.4 The Operating Company is advised that it is not intended to replace the maintenance 
gantry that originally provided access to the underside of the bridge superstructure.  
Therefore for inspections and maintenance below the deck level, an alternative 
means of access to the underside of the bridge including the bearings is now 
required. 

In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures,  the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.4.A – PI/GI Inspection Dates 

Bridge Number Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of next 
GI 

M8 10-11 55 Friarton Bridge 2021 GI 2025 2023 

 

              Table 4.15.5  Structures Requiring a Wind Management Plan 
 

Item Structure Requiring Wind Management Plan 
1 Friarton Bridge 
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Attachment 4.16 Documents for Structures with Particular Requirements 
 
Table 4.16.1 Friarton Bridge Document Register 

 

Item Drawing title 

1 Inspection and Maintenance Manual for Structure  July 1984 

2 Inspection and Maintenance Manual for Electrical Installation  July 1984 

3 Bridge Improvements Contract 1995 to 1996 - Health & Safety File - Appendix E Drawings 

4 Bridge Improvements Contract 1995 to 1996 - Health & Safety File - Appendix F Volume 1 Maintenance Manuals 

5 Bridge Improvements Contract 1995 to 1996 - Health & Safety File - Appendix F Volume 2 Maintenance  Manuals 

6 Bridge Improvement Contract - Health & Safety File May 1998 
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Table 4.17.1 - Structures with Bridge Access Gantries and or Runway Beams 

Structure       

Reference No. Name Access 
Gantry  

Runway 
Beams  

Comments  

A96 410 Fochabers New Bridge No Yes Not used since first installed. 

M90 9-10 25   Earn No Yes Not used since first installed. 
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Attachment 4.17 Structures with Bridge Access Gantries & or Runway Beams 
 
Table 4.17.2 Structures with Bridge Access Gantries and or Runway Beams To Be Certified At All Times 

None. 
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Attachment 4.18 List of Bridges with Signed Low Headroom 
 

Table 4.18.1 List of Bridges with Signed Low Headroom 

 

Structure 
Actual Minimum Headroom 
 Reference No. Name 

A96 220  Inveramsay Rail O/B Signed headroom 14' 6" and 4.4m 

A96 290  Huntly Rail OB Signed headroom 16' 9" and 5.1m  
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Attachment 4.19 List of Structures Subject to Frequent Bridge Strikes with Dates of Incidents Since 2001 
 
Table 4.19.1 Structures Subject to Frequent Bridge Strikes 

Structure     

Reference No. Name Damage Description  Date  

A9 320 Crieff Road Concrete soffit damage 25 June 2003 

A92 80 Cardenbarns Minor damage 27 June 2005 

A96 460 F Alexandra Way F/B Concrete soffit damage 29 June 2005 

A9 110 Greenloaning Damage to steel beams 14 September 2005 

A96 160 Upperboat Damage to steel beams and concrete soffit 01 October 2005 

A9 310 Old Gallows Road Concrete soffit damage 10 November 2005 

A92 20 Cowdenbeath IC Concrete soffit damage 21 March 2006 

A92 170 Lochtyside O/B Concrete soffit damage 08 August 2006 

A9 110 Greenloaning Steel Beam Damage 18 January 2007 

A823(M) Pitreavie Slip Road Concrete soffit damage. 23 June 2007 

A92 20 Cowdenbeath IC Concrete soffit damage. 19 September 2007 

A92 170 Lochtyside O/B Concrete soffit damage. 19 October 2007 

A9 320 Crieff Road Concrete repair. 22 July 2008 
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A92 20 Cowdenbeath I/C  01 May 2009 

M823 0-0 50 Accomodation Bridge Concrete repair. 01 May 2009 

A92 20 Cowdenbeath I/C Concrete soffit damage at previous repair area 26 January 2012 

A96 460F Alexandra Way F/B Minor Concrete Damage 30 May 2012 

A9 320 Crieff Road 

Damage to edge beam at the west side of the structure, 

damaging  two of the prestressing strands rendering it 

unable to sustain the full 40 tonne assessment loading. 

22 August 2012 

M90 10-10 65 Callerfountain Minor Damage 14 January 2013 

M90 8-8 20 Cuthilmuir Minor Damage 12 April 2013 

A9 50F Old Doune Road F/B Minor Damage 23 April 2013 

M90S 10-10 60 A912 Over M90S NB SR Minor Damage 17 May 2013 

A90 850 Charlestown O/B Minor Damage 01 June 2013 

A90 290 Coupar Angus W Minor Damage 13 June 2013 

A90 300 Couper Angus E Minor Damage 13 June 2013 

A90 310 Kings Cross West O/B Minor Damage 13 June 2013 

A90 320 Kings Cross East O/B Minor Damage 13 June 2013 

A90 480 Quilkoe Bridge Minor scrape to soffit 05 December 2014 
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A90 320 Kings Cross East O/B Minor scrape to soffit 09 March 2015 

A92 20 Cowdenbeath I/C 
Edge beam concrete broken off - prestressing exposed, 

but not broken. 

13 May 2015 

A96 460F Alexandra Way F/B 
Edge beam concrete broken off.  Height at strike 

location 5.58m 

29 June 2017 

A9 110 Greenloaning Minor dent in edge beam 11 April 2018 

A9 200 Glencarse O/B Major damage to two steel beams over EB carriageway 31 October 2019 

A90 555 St Ann’s O/B Damage to cantilever edge beam and parapet system 17 December 2019 

 

 



Scottish Trunk Road Network Management Contract 
North East Unit 

 72 Schedule 2 

Attachment 4.20: Bridge Strike Form 
 

Operating 

Company: 
        

          
Unit: 

         
          

Route: 
         

          
Structure: 

        
          

Structure Name: 
        

          
Date: 

         
          

Provide data from the following fields from the contract control and management 

function of the Asset Management Performance System: 

          
1 Unique damage identifier 

      
2 Route number 

       
3 Date and time of the Incident 

      
4 Source of this information 

      
5 Date and time Operating Company became aware of Incident 

   

6 

Location, link, section, chain age & Ordinance Survey grid 

reference 
   

7 Structural reference number  
      

8 Type and extent of damage 
      

9 

Cause of 

damage 
       

10 Are proceedings being taken by Police Scotland 
    

11 Date emergency work was carried out 
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12 

Who carried out emergency 

work 
      

13 

Weather 

conditions 
       

14 

Any other relevant 

information 
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