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Attachment 4.1 Structures Bearing Shelf Maintenance Frequency 
 
Table 4.1.1 Structures Bearing Shelf Maintenance Frequency 

Route Structure Structure  Name Inspection/ Cleaning Frequency 

A82 A82 1010 MHUILINN Inaccessible strip bearing  

A82 A82 1070 ALTRUA Inaccessible strip bearing  

A82 A82 1080 LEITIRI Inaccessible strip bearing  

A82 A82 1100 ATHA Inaccessible strip bearing  

A82 A82 1110 LEAGANN Inaccessible strip bearing  

A82 A82 1120 CHOILICH Inaccessible strip bearing  

A82 A82 1130 CEANNSIDE SIX Inaccessible strip bearing  

A82 A82 1140 CEANNSIDE FOUR Inaccessible strip bearing  

A82 A82 1150 CEANNSIDE THREE Inaccessible strip bearing  

A82 A82 1160 CEANNSIDE 2 Inaccessible strip bearing  

A82 A82 1170 SITHEINN Inaccessible strip bearing  

A82 A82 1180 LAGAIN Inaccessible strip bearing  

A82 A82 1200 INVERGARRY Inaccessible strip bearing  

A82 A82 1210 GHLEANNAIN Inaccessible strip bearing  

A82 A82 1240 UANAGAN Inaccessible strip bearing  

A82 A82 1270 BHROCHAIN Inaccessible strip bearing  

A82 A82 1280 UISGE Inaccessible strip bearing  

A82 A82 1330 ALLT SAIGH Inaccessible strip bearing  

A82 A82 1340 WATERFALL Inaccessible strip bearing  

A82 A82 1350 GROTAIG Inaccessible strip bearing  

A82 A82 1360 TYNEHERRICK Inaccessible strip bearing  

A82 A82 1380 FHITHICH Inaccessible strip bearing  
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A82 A82 1390 BORLUM Inaccessible strip bearing  

A82 A82 1480 DOCHFOUR Inaccessible strip bearing  

A82 A82 220 CAMERON LODGE 
NORTH Inaccessible strip bearing  

A82 A82 230 EL RETIRO Inaccessible strip bearing  

A82 A82 250 ALDYALLAN Inaccessible strip bearing  

A82 A82 260 FINLAS Inaccessible strip bearing  

A82 A82 325 WADE'S BRIDGE Inaccessible strip bearing  

A82 A82 370 STUCKGOWAN Inaccessible strip bearing  

A82 A82 450 INVERARNAN Inaccessible strip bearing  

A82 A82 460 DUBH EAS Inaccessible strip bearing  

A82 A82 490 ALLT FIONNE GHLINNES Inaccessible strip bearing  

A82 A82 500 ALLT FIONNE GHLINNEN Inaccessible strip bearing  

A82 A82 510 EAS EONAN Inaccessible strip bearing  

A82 A82 520 DERRYDARROCH RAIL Inaccessible strip bearing  

A82 A82 550 HERIVE BURN Inaccessible strip bearing  

A82 A82 590 TYNDRUM Inaccessible strip bearing  

A82 A82 650 ALLT NA H ACHLAISE Inaccessible strip bearing  

A82 A82 670 ALLT MOLACH Inaccessible strip bearing  

A82 A82 680 ALLT NAN GUIBHAS Inaccessible strip bearing  

A82 A82 690 CREAGDHUBH Inaccessible strip bearing  

A82 A82 710 ALLT NA FEADH Inaccessible strip bearing  

A82 A82 721 CABAR NEW Inaccessible strip bearing  

A82 A82 730 MEANNARCLACH Inaccessible strip bearing  

A82 A82 740 STUDY Inaccessible strip bearing  

A82 A82 750 LAIRIG EILDE NEW Inaccessible strip bearing  
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A82 A82 751 LAIRIG EILDE CANTLVR Inaccessible strip bearing  

A82 A82 760 CHAILLEACH Inaccessible strip bearing  

A82 A82 770 ALLTANRIGH Inaccessible strip bearing  

A82 A82 790 CHANCELLOR Inaccessible strip bearing  

A82 A82 800 ACHTRIOCHTAN Inaccessible strip bearing  

A82 A82 820 ALLT NA MUIDHE Inaccessible strip bearing  

A82 A82 830 ALLT FHIODHAN Inaccessible strip bearing  

A82 A82 840 BALLACHULISH 
HARBOUR Inaccessible strip bearing  

A82 A82 850 LAROCH RIVER Inaccessible strip bearing  

A82 A82 860 ST JOHNS RECTORY Inaccessible strip bearing  

A82 A82 910 RIGH Inaccessible strip bearing  

A82 A82 930 CORRYCHURRACHAN 1 Inaccessible strip bearing  

A82 A82 950 BEINN BHAN BURN Inaccessible strip bearing  

A82 A82 960 KIACHNISH Inaccessible strip bearing  

A82 A82 970 FT WILLIAM ASHBURN Inaccessible strip bearing  

A82 A82 985 AN AIRD (ASS) Inaccessible strip bearing  

A82 A82 990 BASE CAMP NEW RAIL Inaccessible strip bearing  

A828 A828 110 KINLOCHLAICH Inaccessible strip bearing  

A828 A828 150 DUROR Inaccessible strip bearing  

A828 A828 160 LAGNAHA Inaccessible strip bearing  

A828 A828 170 KENTALLEN STATION Inaccessible strip bearing  

A828 A828 190 BALLACHULISH HOUSE Inaccessible strip bearing  

A828 A828 40 BARCALDINE HOME 
FARM Inaccessible strip bearing  

A828 A828 50 BARCALDINE GARDENS Inaccessible strip bearing  

A828 A828 90 INVERNAHYLE Inaccessible strip bearing  
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A83 
A83 130 AUCHENDRAIN Inaccessible strip bearing  

A83 A83 150 SANDHOLE Inaccessible strip bearing  

A83 A83 160 WHITEBRIDGE Inaccessible strip bearing  

A83 A83 170 CRARAE Inaccessible strip bearing  

A83 A83 180 AUCHGOYLE Inaccessible strip bearing  

A83 A83 190 ASKNISH Inaccessible strip bearing  

A83 A83 210 TOM BAN Inaccessible strip bearing  

A83 A83 270 ALLT NA CRICHE Inaccessible strip bearing  

A83 A83 290 STRONACHULLIN Inaccessible strip bearing  

A83 A83 30 TORPEDO RANGE Inaccessible strip bearing  

A83 A83 300 ARTILLIGAN Inaccessible strip bearing  

A83 A83 310 ARTILLIGAN COTTAGE Inaccessible strip bearing  

A83 A83 330 ERINES Inaccessible strip bearing  

A83 A83 360 ASHENS Inaccessible strip bearing  

A83 A83 370 CORRANBUIE Inaccessible strip bearing  

A83 A83 380 BARDARAVINE Inaccessible strip bearing  

A83 A83 390 ACHNACARNAN SOUTH Inaccessible strip bearing  

A83 A83 40 LITTLE REST Inaccessible strip bearing  

A83 A83 50 CROE WATER Inaccessible strip bearing  

A83 A83 60 COBBLER Inaccessible strip bearing  

A83 A83 70 KINGLAS Inaccessible strip bearing  

A830 A830 100 DRUMSALLIE Inaccessible strip bearing  

A830 A830 110 DRUMSALLIE WOOD Inaccessible strip bearing  

A830 A830 140 CHALLUIM Inaccessible strip bearing  

A830 A830 150 DHUIBH Inaccessible strip bearing  

A830 A830 170 UTHA Inaccessible strip bearing  
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A830 A830 180 DEARG Inaccessible strip bearing  

A830 A830 190 GARBH Inaccessible strip bearing  

A830 A830 200 RANOCHAN Inaccessible strip bearing  

A830 A830 210 ARIENISKILL RAIL Inaccessible strip bearing  

A830 A830 220 CRICHE Inaccessible strip bearing  

A830 A830 230 ARIENISKILL Inaccessible strip bearing  

A830 A830 240 MAODAIL Inaccessible strip bearing  

A830 A830 285 POLNISH NEW RAIL Inaccessible strip bearing  

A830 A830 30 ANNAT Inaccessible strip bearing  

A830 A830 301 ALLTA MHAMA NEW Inaccessible strip bearing  

A830 A830 60 ACHDALIEU Inaccessible strip bearing  

A830 A830 70 ALLT NA FHEIDH Inaccessible strip bearing  

A830 A830 80 FASSFERN Inaccessible strip bearing  

A830 A830 90 CORRYBEG Inaccessible strip bearing  

A835 A835 100 INCHBAE Inaccessible strip bearing  

A835 A835 120 TORRAN DHU Inaccessible strip bearing  

A835 A835 130 LEACACHAIN Inaccessible strip bearing  

A835 A835 150 ALLT A BHRAIGHE Inaccessible strip bearing  

A835 A835 160 INVERLAEL Inaccessible strip bearing  

A835 A835 170 ARDCHARNICH Inaccessible strip bearing  

A835 A835 20 KILDUN RAIL Inaccessible strip bearing  

A835 A835 80 BEALLACH Inaccessible strip bearing  

A835 A835 90 GARBAT Inaccessible strip bearing  

A84 A84 100 ANNIE BURN Inaccessible strip bearing  

A84 A84 120 STRATHYRE Inaccessible strip bearing  

A84 A84 140 KENDRUM Inaccessible strip bearing  
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A84 A84 40 ANNET BURN Inaccessible strip bearing  

A84 A84 70 LENY Inaccessible strip bearing  

A84 A84 80 KILMAHOG 1 Inaccessible strip bearing  

A84 A84 90 KILMAHOG 2 Inaccessible strip bearing  

A85  A85 230 ST FILLANS TAILRACE Inaccessible strip bearing  

A85  A85 240 ALLT AN FHIONN Inaccessible strip bearing  

A85  A85 250 GLENTARKEN Inaccessible strip bearing  

A85  A85 260 DERRY WOOD Inaccessible strip bearing  

A85  A85 310 ALLT LAIRIG CHEILE Inaccessible strip bearing  

A85  A85 320 ARDCHYLE Inaccessible strip bearing  

A85  A85 330 LEDCHARRY Inaccessible strip bearing  

A85  A85 340 LUIB BURN Inaccessible strip bearing  

A85  A85 350 LUIB STATION Inaccessible strip bearing  

A85  A85 370 IMMERDHU Inaccessible strip bearing  

A85  A85 380 BENMORE Inaccessible strip bearing  

A85  A85 390 ALLT COIRE ARDRAIN Inaccessible strip bearing  

A85  A85 400 CRNLARICH STN BURN Inaccessible strip bearing  

A85  A85 440 DUNORCHY Inaccessible strip bearing  

A85  A85 450 DALMALLY HOTEL Inaccessible strip bearing  

A85  A85 460 KINCHRACKINE Inaccessible strip bearing  

A85  A85 470 KINCHRACKINE WEST Inaccessible strip bearing  

A85  A85 500 LORGAIDH Inaccessible strip bearing  

A85  A85 510 CRUACHAN VIADUCT Inaccessible strip bearing  

A85  A85 540 FALLS OF CRUACHAN W Inaccessible strip bearing  

A85  A85 560 ALLT BRANDER Inaccessible strip bearing  

A85  A85 600 TAYNUILT HOTEL Inaccessible strip bearing  
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A85  A85 620 AIRDS Inaccessible strip bearing  

A85  A85 640 FEARNOCH Inaccessible strip bearing  

A85  A85 660 LUSRAGAN Inaccessible strip bearing  

A85  A85 680 BLACK LYNN Inaccessible strip bearing  

A86 A86 101 ALLT A' CHRANNAIG Inaccessible strip bearing  

A86 A86 111 ALLT A COIRE ARDHAIR Inaccessible strip bearing  

A86 A86 130 CHOILLE RAIS Inaccessible strip bearing  

A86 A86 170 URCHAR Inaccessible strip bearing  

A86 A86 180 CLACHAIG Inaccessible strip bearing  

A86 A86 190 ALLT A' CHAORAINN Inaccessible strip bearing  

A86 A86 20 GYNACK Inaccessible strip bearing  

A86 A86 200 DAMH Inaccessible strip bearing  

A86 A86 220 ACHANEICH EAST Inaccessible strip bearing  

A86 A86 230 ALLTOUR (ALLT ODHAR) Inaccessible strip bearing  

A86 A86 50 MILL HOUSE BURN Inaccessible strip bearing  

A86 A86 80 KINLOCH LAGGAN Inaccessible strip bearing  

A87 A87 10 ALDERNAIG Inaccessible strip bearing  

A87 A87 100 LUNDIE Inaccessible strip bearing  

A87 A87 110 LUNDIE COTTAGE Inaccessible strip bearing  

A87 A87 120 ALLT COIRE LAIR Inaccessible strip bearing  

A87 A87 130 ALLT CHOIRE A'CHAIT Inaccessible strip bearing  

A87 A87 140 AN CAORANN MOR Inaccessible strip bearing  

A87 A87 150 AN CAORANN BEAG Inaccessible strip bearing  

A87 A87 160 COIRE THOLL BHRUACH Inaccessible strip bearing  

A87 A87 180 MALAGAN Inaccessible strip bearing  

A87 A87 20 ACHA LUACHRIACH Inaccessible strip bearing  
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A87 A87 200 ALLT A'CHRUINN Inaccessible strip bearing  

A87 A87 210 CLACHAN DUICH Inaccessible strip bearing  

A87 A87 220 AN LETH-ALLT Inaccessible strip bearing  

A87 A87 250 NOSTIE Inaccessible strip bearing  

A87 A87 260 BALMACARA NEW Inaccessible strip bearing  

A87 A87 30 DAINGEAN Inaccessible strip bearing  

A87 A87 390 MHUILLIN NEW Inaccessible strip bearing  

A87 A87 40 BHOIRA Inaccessible strip bearing  

A87 A87 410 FEARNA NEW Inaccessible strip bearing  

A87 A87 420 STROLLAMUS Inaccessible strip bearing  

A87 A87 430 LUIB Inaccessible strip bearing  

A87 A87 440 LOCH AINORT Inaccessible strip bearing  

A87 A87 490 ALLT DARAICH Inaccessible strip bearing  

A87 A87 50 GARBH DHOIRE Inaccessible strip bearing  

A87 A87 60 LOYNE Inaccessible strip bearing  

A87 A87 610 HAULTIN Inaccessible strip bearing  

A87 A87 620 ROMESDAL Inaccessible strip bearing  

A87 A87 630 LON RUADH Inaccessible strip bearing  

A87 A87 640 HINNISDAL Inaccessible strip bearing  

A87 A87 650 ABHAINN BHAL Inaccessible strip bearing  

A87 A87 660 CONON (UIG) Inaccessible strip bearing  

A87 A87 670 RHA Inaccessible strip bearing  

A87 A87 80 FHEARCHAIR Inaccessible strip bearing  

A87 A87 90 PEATHRAIN Inaccessible strip bearing  

A887 A887 10 LEVISHIE Inaccessible strip bearing  

A887 A887 100 ALLT NA H-INNSE BEAG Inaccessible strip bearing  
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A887 A887 140 ALLT A' CHAISE Inaccessible strip bearing  

A887 A887 150 ALLT A COIRE BHUIDHE Inaccessible strip bearing  

A887 A887 160 ALLT NA CRICHE Inaccessible strip bearing  

A887 A887 170 ALLT A' GHOIRTEIN Inaccessible strip bearing  

A887 A887 20 CEANN AN ACHAIDH Inaccessible strip bearing  

A887 A887 30 CAOCHAN NA MUIC Inaccessible strip bearing  

A887 A887 40 BHLARAIDH Inaccessible strip bearing  

A887 A887 50 ALLT LARAIRIDH Inaccessible strip bearing  

A887 A887 80 LAGAIN BHAIN Inaccessible strip bearing  

A889 A889 40 ALLT BREAKACHY Inaccessible strip bearing  

A889 A889 50 LAGG (CUBHAIGE) Inaccessible strip bearing  

A889 
A9 1040 RAITTS BURN Inaccessible strip bearing  

A9 A9 1050 WILDLIFE PARK U/P Inaccessible strip bearing  

A9 A9 1060 DUNACHTON BURN U/P Inaccessible strip bearing  

A9 A9 1090 ALLT AN FHEARNA Inaccessible strip bearing  

A9 A9 1130 CRICHE Inaccessible strip bearing  

A9 A9 1162 HIGH BURNSIDE U/P Inaccessible strip bearing  

A9 A9 1200 BADDENGORM Inaccessible strip bearing  

A9 A9 1260 DALMAGARRY Inaccessible strip bearing  

A9 A9 1295 MATTAR Inaccessible strip bearing  

A9 A9 1330 RAIGMORE NAIRN RAIL Inaccessible strip bearing  

A9 A9 1340 RAIGMORE PERTH RAIL Inaccessible strip bearing  

A9 A9 1356 NORTH KESSOCK U/P Inaccessible strip bearing  

A9 A9 1380 SGITHEACH RIVER Inaccessible strip bearing  

A9 A9 1410 DEEPHAVEN Inaccessible strip bearing  

A9 A9 1650 GOLSPIE RAIL Inaccessible strip bearing  
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A9 A9 1700 CRAIGALLACHIE Inaccessible strip bearing  

A9 A9 1710 CLYNEMILTON BURN Inaccessible strip bearing  

A9 A9 1755 LOTH RIVER NEW Inaccessible strip bearing  

A9 A9 1830 OUSDALE Inaccessible strip bearing  

A9 A9 1900 LATHERON Inaccessible strip bearing  

A9 A9 1910 RANGAG Inaccessible strip bearing  

A9 A9 1920 TACHER Inaccessible strip bearing  

A9 A9 1940 GEORGEMAS JUNCT 
RAIL Inaccessible strip bearing  

A9 A9 380 HUNTERS LODGE Inaccessible strip bearing  

A9 A9 400 BIRNAM GLEN Inaccessible strip bearing  

A9 A9 430 INVER RAIL Inaccessible strip bearing  

A9 A9 440 INCH RAIL Inaccessible strip bearing  

A9 A9 460 KINDALLACHAN Inaccessible strip bearing  

A9 A9 500 LOCH BROOM BURN Inaccessible strip bearing  

A9 A9 680 ALLT BHAIC Inaccessible strip bearing  

A9 A9 700 PITAGOWAN ROAD Inaccessible strip bearing  

A9 A9 720 ALLT A'CROMBAIDH Inaccessible strip bearing  

A9 A9 740 ALLT CRAM BHRUTHAIH Inaccessible strip bearing  

A9 A9 760 ALLT GEILLEIDH Inaccessible strip bearing  

A9 A9 820 ALLT AN BHATHAICH NB Inaccessible strip bearing  

A9 A9 840 ALLT CHOARACH MOR Inaccessible strip bearing  

A9 A9 870 ALLT DUBHAIG Inaccessible strip bearing  

A9 A9 880 ALLT CHUIRN Inaccessible strip bearing  

A9 A9 890 ALLT NAN CISTEACHAN Inaccessible strip bearing  

A9 A9 900 ALLT UILLEIM Inaccessible strip bearing  

A9 A9 910 ALLT BHATHAICH Inaccessible strip bearing  
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A9 A9 930 ALLT CUAICH Inaccessible strip bearing  

A9 A9 940 ALLT GARBH Inaccessible strip bearing  

A99 A99 40 BRUAN MANSE Inaccessible strip bearing  

A99 A99 50 HUMSTER Inaccessible strip bearing  

A82 A82 242 FRUIN NEW - (END 
SUPPORTS) at least annually 

A82 A82 620 ALLT CHONOGHLAIS 
NEW at least annually 

A82 A82 640 TULLA at least annually 

A82 A82 700 ETIVE at least annually 

A85  A85 170 LEDNOCK at least annually 

A87 A87 480 TORRA-MICHAIG at least annually 

A9 A9 1190 DULNAIN - (END 
SUPPORTS) at least annually 

A9 A9 1390 BALCONIE O/B at least annually 

A9 A9 340 ALMOND - (END 
SUPPORTS) at least annually 

A9 A9 450 RIVER TAY - (END 
SUPPORTS) at least annually 

A9 A9 530 TUMMEL - (END 
SUPPORTS) at least annually 

A9 A9 640 
ALLT GIRNAIG - 
(INTERMEDIATE 
SUPPORTS) 

at least annually 

A82 A82 1500 FRIARS - (END 
UPPORTS) 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A82 A82 285 LUSS WATER - (END 
SUPPORTS) 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A82 A82 342 INVERBEG - (END 
SUPPORTS) 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

  

A87 245 DORNIE NEW - (END 
SUPPORTS) 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A87 A87 280 CARRICH - (END 
SUPPORTS) 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 
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A9 A9 1310 RAIGMORE SOUTH 

Bank seats checked/ cleaned at least 
annually 

A9 A9 1320 RAIGMORE NORTH 

Bank seats checked/ cleaned at least 
annually 

A9 A9 1430 ALNESS RIVER At height - 6 yearly during PI 

A9 A9 1459 KILDARY At height - 6 yearly during PI 

A9 A9 1585 DORNOCH - (END 
SUPPORTS) 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A9 A9 1615 FLEET NEW 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1885 DUNBEATH NEW - (END 
SUPPORTS) 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9S A9S 468 BALLINLUIG JN 1 RAIL At height - 6 yearly during PI 

A82 A82 1500 FRIARS - 
(INTERMEDIATE) 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 1520 LONGMAN RAIL At height - 6 yearly during PI 

A82 A82 242 FRUIN NEW - 
(INTERMEDIATE) 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 285 
LUSS WATER - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 342 
INVERBEG - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A82 A82 480 DUBH EAS NORTH At height - 6 yearly during PI 

A82 A82 580 STRATHFILLAN MANSE At height - 6 yearly during PI 

A82 A82 660 BA NEW At height - 6 yearly during PI 
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A82 A82 810 ACHNAMBEITHACH NEW 

Bank seats checked/ cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A82 A82 870 BALLACHULISH At height - 6 yearly during PI 

A828 A828 60 CREAGAN NEW At height - 6 yearly during PI 

  
A83 100 SHIRA NEW At height - 6 yearly during PI 

A83 A83 120 DOUGLAS WATER At height - 6 yearly during PI 

A83 A83 80 FYNE At height - 6 yearly during PI 

A830 A830 10 LOCHY RIVER NEW At height - 6 yearly during PI 

A830 A830 395 MORAR RIVER NEW - 
(END SUPPORTS) 

At height - 6 yearly during PI 

A830 A830 395 
MORAR RIVER NEW - 
(INTERMEDIATE 
SUPPORTS) 

At height - 6 yearly during PI 

A835 A835 10 CONON At height - 6 yearly during PI 

A835 A835 55 CONTIN NEW At height - 6 yearly during PI 

A835 A835 75 ACHNACLERACH At height - 6 yearly during PI 

A835 A835 110 BLACK BRIDGE At height - 6 yearly during PI 

A835 A835 180 CORRY At height - 6 yearly during PI 

A835 A835 190 BRAES OF ULLAPOOL At height - 6 yearly during PI 

 A84 
A84 135 BALQUHIDDER ROAD Inaccessible strip bearing  

A84 A84 60 KELTY At height - 6 yearly during PI 

A85  A85 520 FALLS OF CRUACHAN E 6 yearly during PI 

A85  A85 530 FALLS OF CRUACHAN 6 yearly during PI 

A86 A86 40 CALDER At height - 6 yearly during PI 

A86 A86 60 LAGGAN At height - 6 yearly during PI 

A87 A87 170 EAS NAN ARM At height - 6 yearly during PI 

A87 A87 190 SHIEL At height - 6 yearly during PI 
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A87 A87 245 
DORNIE NEW - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A87 A87 270 KYLE STATION RAIL At height - 6 yearly during PI 

A87 A87 280 
CARRICH - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

 A887 
A887 180 ALLT AN EOIN At height - 6 yearly during PI 

A887 A887 190 CEANNACROC 

Bank seats checked/ abutments cleaned 
at least annually, intermediate piers 
during 6 yearly PI 

A9 A9 1000 SPEY RIVER At height - 6 yearly during PI 

A9 A9 1010 KINGUSSIE RAIL At height - 6 yearly during PI 

A9 A9 1020 KERROW 

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1180 CARRBRIDGE U/P 6 yearly during PI 

A9 A9 1190 
DULNAIN - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1210 SLOCHD BEAG At height - 6 yearly during PI 

A9 A9 1230 FINDHORN At height - 6 yearly during PI 

A9 A9 1270 MOY RAIL 6 yearly during PI 

A9 A9 1290 DAVIOT NEW 6 yearly during PI 

A9 A9 1300 INSHES O/B At height - 6 yearly during PI 

A9 A9 1360 CROMARTY At height - 6 yearly during PI 

A9 A9 1370 KILTEARN O/B At height - 6 yearly during PI 

A9 A9 1400 ALLT GRAAD At height - 6 yearly during PI 

A9 A9 1420 TEANINICH At height - 6 yearly during PI 

A9 A9 1440 DALMORE O/B At height - 6 yearly during PI 



Scottish Trunk Road Network Management Contract 
North West Unit 

 17 Schedule 2 

A9 A9 1583 MEIKLE FERRY RAIL At height - 6 yearly during PI 

A9 A9 1585 
DORNOCH - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1587 EVELIX CUTHILL LINKS At height - 6 yearly during PI 

A9 A9 1625 MOUND NEW RAIL 6 yearly during PI 

A9 A9 1680 STRATHSTEVEN RAIL 6 yearly during PI 

A9 A9 1775 HELMSDALE NEW RAIL 6 yearly during PI 

A9 A9 1785 HELMSDALE RIVER NEW 

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 1885 
DUNBEATH NEW - 
(INTERMEDIATE 
SUPPORTS) 

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 340 
ALMOND - 
(INTERMEDIATE 
SUPPORTS) 

6 yearly during PI 

A9 A9 350 LUNCARTY O/B At height - 6 yearly during PI 

A9 A9 390 KINGSWOOD ROAD RAIL 6 yearly during PI 

A9 A9 410 RIVER BRAAN 6 yearly during PI 

A9 A9 430  INVER RAIL 6 yearly during PI 

A9 A9 440 INCH RAIL 6 yearly during PI 

A9 A9 450 
RIVER TAY - 
(INTERMEDIATE 
SUIPPORTS) 

6 yearly during PI 

A9 A9 470 DALNABO O/B 

Bank seats checked cleaned at least 
annually, intermediate piers during 6 
yearly PI 

A9 A9 520 DALSHIAN RAIL 6 yearly during PI 

A9 A9 530 
TUMMEL - 
(INTERMEDIATE 
SUPPORTTS) 

6 yearly during PI 

A9 A9 540 FOSS ROAD At height - 6 yearly during PI 

A9 A9 550 CLUNIE 

Bank seats checked cleaned at least 
annually 
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A9 A9 560 CRAIGHULAN At height - 6 yearly during PI 

A9 A9 570 TIGH NA BEITHE RAIL 6 yearly during PI 

A9 A9 590 KILLIECRANKIE VIA NB 6 yearly during PI 

A9 A9 600 KILLIECRANKIE VIA SB 6 yearly during PI 

A9 A9 640 ALLT GIRNAIG - (END 
SUPPORTS) 

6 yearly during PI 

A9 A9 660 ALLT CHLUAIN At height - 6 yearly during PI 

A9 A9 670 ESSANGAL 6 yearly during PI 

A9 A9 690 PITALDONICH 6 yearly during PI 

A9 A9 710 PITAGOWAN RAIL 6 yearly during PI 

A9 A9 750 DALNAMEIN At height - 6 yearly during PI 

A9 A9 920 AQUEDUCT At height - 6 yearly during PI 

A9 A9 990 RUTHVEN ROAD At height - 6 yearly during PI 

A99 A99 20 REISGILL At height - 6 yearly during PI 

A82 A82 415 PULPIT ROCK 
Improvement  6 yearly during PI 

A9 A9 1350 KESSOCK 6 yearly during PI 

A87 A87 290 SKYE 6 yearly during PI 

A828 A828 10 CONNEL 6 yearly during PI 
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Attachment 4.2 Structures Maintenance Schedule Pro Forma Example 
 

Table 4.2.1 Structures Maintenance Schedule Revision Status 

 

 

 

  

  Name Organisation Signature Date 
Prepared By            
Checked By            
Authorised By            

            
Revision Date Revision Details Checked Authorised 
                
                
                
                
                
                
                
                
                
                

Ref Name of Holder 
1      
2      
3      
4      
5      
6      
7      
8      
9      
10      

Controlled Document Holder
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Table 4.2.2 Structures Maintenance Activity Code, Specification & Activities 

 

Activity 

Code  Specification Maintenance Activities  

RCM 1  6110AR 

6112AR 

6117AR 

Substructure and Superstructure - 

Vegetation/debris/bird and bat dropping removal and 

disposal, checking/tightening/replacing of bolts to 

parapets (to include making good local damage to 

protective systems).  

RCM 2 6110AR 

6111AR 

Expansion Joints - Cleaning out 

Debris/vegetation/sediment from joints and drainage 

associated with joint, checking/tightening of bolts 

securing the joint, checking neoprene or elatomeric 

material for splitting or detachment, checking cover 

plates and nosing  

RCM 3 6110AR 

6112AR 

Drainage Systems - Removal of obstructions/vegetation 

which could reduce capacity of the system, cleaning 

drainage holes, channels, pipes, drainage outlet 

manholes, weep pipes. Checking operation of flap 

valves and greasing if required.  

RCM 4 6110AR 

6113AR 

Parapets and Pedestrian Protection -Checking / 

tightening / replacing of bolts. Cleaning hollow section 

drain holes. Removal of debris/vegetation/bird 

droppings. Checking freedom of parapet expansion 

joint.  

RCM 5 6110AR 

6114AR 

Bearings and Bearing Shelves - Removal of 

debris/vegetation/bird and bat droppings. Checking 

freedom of movement of bearings. Cleaning where 

appropriate greasing of accessible mating surfaces.  

RCM 6 6110AR 

6111AR 

6112AR 

6113AR 

6114AR 

Structures Over or Conveying Watercourses - As above 

and including - Removal of debris 

encrustations/greasing/lubrication of all fittings (in 
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6115AR 

6117AR 

accordance with maintenance manual). Removal and 

disposal of debris and silt to ensure free flow of water.  

RCM 7 6110AR 

6116AR 

6117AR 

Sign Gantries and High Mast Lighting - Holding down 

assemblies and fixings including cladding to be 

checked/tightened/cleaned/greased (to include making 

good local damage to protective systems and 

replacement of bolts where required). Checking box 

type structures are water-tight and report leaks & bird 

entry issues.  

RCM 8 6110AR 

6117AR 

Non-structural Items - Movable parts to be cleaned and 

greased. Holding down assemblies and fixings including 

cladding to be checked/tightened (to include making 

good local damage to protective systems).   

RCM 9 6110AR 

6112AR 

6113AR 

6114AR 

6115AR 

6117AR 

6118AR 

Underpasses and Culverts used by Pedestrians - 

Cleaning of ramps, light fittings, ceilings and soffits, 

mirrors and handrails. Removal of vegetation/sediment 

on or adjacent to structure which could have a 

detrimental effect on the function of the structure. 

Vegetation/debris/bird and bat dropping removal and 

disposal. Drainage system/gulleys/grates/channels 

cleared to maintain efficient operation.  

RCM 10 6110AR 

6112AR 

6113AR 

Retaining Walls - Removal of vegetation on or adjacent 

to structure which could have a detrimental effect on the 

function of the structure.  
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Table 4.2.3 Structures Maintenance Route, Structures & Completions 

 

 

 

  

Route Reference No Name RCM1 RCM2 RCM3 RCM4 RCM5 RCM6 RCM7 RCM8 RCM9 RCM10 Complete on Signature Comments 
                 
                 
                 
                 
                 
                 
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           
                           

Checked  on 
Site 

Structure Maintenance Activity Codes
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Table 4.2.4 Structures Maintenance Route, Structures & Progress 

 

 

 

 

Structures Maintenance Activities
Route Total Quantity Quantity Complete % Reminaing Total Quantity Quantity Complete % Reminaing Comments
                           100                           50 50%                          100                           50 50%   
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
                        
Totals                          100                           50 50%                          100                           50 50%   
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Attachment 4.3 List of Structures Requiring Principal Inspections 
 

Table 4.3.1 List of Structures Requiring Principal Inspections 

 

Structure   

Reference No. Name Year  

A82 1000 TOMNAHARRY 2021 

A82 1000 G30 VMS/C5 FORT WILLIAM 2021 

A82 1010 MHUILINN 2025 

A82 1011 F ALLT NA MHULIN BURN - NEW 2023 

A82 1020 CAILLICH 2025 

A82 1020 F ALLT NA CAILLICH BURN 2023 

A82 1030 LUNDY 2025 

A82 1030 F RIVER LUNDY 2023 

A82 1030 W94 FERGUSON'S DEPOT LB 2021 

A82 1030 W99 SPEAN LODGE LB 2021 

A82 1040 SPEAN 2025 

A82 1050 MAIRI 2025 

A82 1060 INVERGLOY 2025 

A82 1060 C55 EACHRAIN 2022 

A82 1060 C84 GILLE RUAIDH 2 2022 

A82 1060 W70 GILLE RUAIDH RA 2024 

A82 1060 W99 ALTRUA LB 2025 

A82 1070 ALTRUA 2025 

A82 1080 LEITIRI 2025 

A82 1080 W30 LOCH LOCHYSIDE 1 2021 

A82 1080 W53 LOCH LOCHYSIDE 2 2021 
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A82 1080 W72 LOCH LOCHYSIDE 3 2021 

A82 1080 W81 LOCH LOCHYSIDE 4 2021 

A82 1080 W95 LOCH LOCHYSIDE 5 2021 

A82 1095 CORRIEGOUR LODGE NEW 2025 

A82 1095 W15 LOCH LOCHYSIDE 6 2021 

A82 1095 W24 LOCH LOCHYSIDE 7 2021 

A82 1100 ATHA 2024 

A82 1110 LEAGANN 2025 

A82 1120 CHOILICH 2025 

A82 1130 CEANNSIDE SIX 2025 

A82 1130 C60 CEANNSIDE FIVE 2026 

A82 1140 CEANNSIDE FOUR 2025 

A82 1150 CEANNSIDE THREE 2025 

A82 1160 CEANNSIDE 2 2025 

A82 1160 C1 CEANNSIDE 1 2026 

A82 1170 SITHEINN 2026 

A82 1180 LAGAIN 2026 

A82 1190 LAGGAN SWING BR 

Refer to 

Particular 

Requirements 

A82 1190 C30 SEVENHEADS 2026 

A82 1190 C8 NORTH LAGGAN 2026 

A82 1200 INVERGARRY 2025 

A82 1210 GHLEANNAIN 2021 

A82 1220 OICH 2025 
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A82 1230 ABERCHALDER SWING BR 

Refer to 

Particular 

Requirements 

A82 1240 UANAGAN 2021 

A82 1250 FT AUGUSTUS SWING BR 

Refer to 

Particular 

Requirements 

A82 1260 FORT AUGUSTUS 2025 

A82 1260 C22 BALANTOUL 2025 

A82 1270 BHROCHAIN 2021 

A82 1280 UISGE 2022 

A82 1280 W11 ARD UISGE 2024 

A82 1290 ALLT A' MHUILINN 2025 

A82 1300 PORTCLAIR 2022 

A82 1310 INVERMORISTON 2025 

A82 1320 COINNEAG 2022 

A82 1320 W19 HOME FARM 4 RB 2025 

A82 1320 W6 HOME FARM 1 RB 2025 

A82 1320 W7 HOME FARM 2 LA 2025 

A82 1330 ALLT SAIGH 2022 

A82 1330 W18 ALLT SAIGH 1 2025 

A82 1330 W19 ALLT SAIGH 2 2025 

A82 1330 W20 ALLT SAIGH 3 2025 

A82 1330 W34 CREAG DHEARG 2024 

A82 1340 WATERFALL 2022 

A82 1350 GROTAIG 2023 

A82 1360 TYNEHERRICK 2023 
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A82 1360 W50 SELLACH NORTH 2024 

A82 1360 W62 BUNLOIT SOUTH WALL 2024 

A82 1370 EIREIGE 2021 

A82 1370 W56 BUNLOIT RB 2024 

A82 1370 W68 BUNLOIT NORTH WALL 2024 

A82 1380 FHITHICH 2025 

A82 1380 W11 CREAG BHALLACH 2025 

A82 1380 W13 ACHNAHANNET LA 2024 

A82 1380 W20 LENIE COTTAGE LA 2024 

A82 1380 W26 LOWER LENIE LA 2024 

A82 1380 W32 CRAIG BOGLASHIN S 2024 

A82 1380 W45 BOGLASHIN RC ANCH PL 2023 

A82 1380 W49 BOGLASHIN LA 2023 

A82 1380 W55 BOGLASHIN NORTH 2024 

A82 1380 W59 URQUHART CASTLE LA 2023 

A82 1380 W73 STRONE WALL 2024 

A82 1390 BORLUM 2023 

A82 1400 DRUMNADROCHIT 2025 

A82 1400 C26 DRUMBUIE 2023 

A82 1400 W63 TEMPLE PIER LA 2024 

A82 1400 W65 TEMPLE PIER HOUSE WALL 2025 

A82 1420 FHEARCHAIR 2021 

A82 1420 W29 CNOC FHEARCHAIR LAYBY NORTH 2025 

A82 1420 W43 AN LEACANN WALL 2024 

A82 1430 FOITHANEAN 2021 

A82 1440 BRACHLA 2021 



Scottish Trunk Road Network Management Contract 
North West Unit 

 28 Schedule 2 

A82 1440 W47 CREAG AN TOM BHEALAIDH WALL 2024 

A82 1450 KILLIANAN 2021 

A82 1450 W36 CNOC AN DUINE LAYBY 2022 

A82 1450 W44 DUBH ALLT BEAG NORTH WALL 2025 

A82 1450 W50 AN DUBH ALLT WALL 2024 

A82 1450 W56 DUBH ALLT MOR RB 2024 

A82 1450 W60 QUARRY LA 2024 

A82 1450 W65 SOUTH OF WELLINGTON RB 2025 

A82 1450 W67 WELLINGTON LAYBY 2022 

A82 1460 RUITH 2026 

A82 1470 LOCHEND 2026 

A82 1470 W20 KIRKTON NTH WALL LA 2024 

A82 1480 DOCHFOUR 2026 

A82 1480 G95 NADICS A12 2025 

A82 1490 W99 FRIARS PLACE WALL RB 2024 

A82 1500 FRIARS 2022 

A82 1500 W20 SWIMMING POOL RB 2023 

A82 1500 W22 BOWLING CLUB LB 2023 

A82 1500 W72 GEORGE STREET LB 2023 

A82 1500 W79 SAFEWAY RB 2023 

A82 1500 W97 SUBWAY WALLS 2023 

A82 1510 INNES STREET SUBWAY 2023 

A82 1520 LONGMAN RAIL 2023 

A82 1520 G78 NADICS A9 2025 

A82 1520 W11 KWIK FIT RB 2023 

A82 1520 W6 BURNETTS BAKERY LB 2023 
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A82 210 C35 CULVERT 16 2021 

A82 210 F STONEYMOLLAN F/B 2021 

A82 210 G30 NADICS C1 2025 

A82 220 CAMERON LODGE NORTH 2023 

A82 230 EL RETIRO 2023 

A82 240 FRUIN OLD (SSS) 2021 

A82 242 FRUIN NEW 2021 

A82 250 ALDYALLAN 2021 

A82 250 W40 ALLT A'GHULLIANN LA 2021 

A82 260 FINLAS 2023 

A82 265 C0 ARNBURN 2023 

A82 265 C13 PORTBURN 2023 

A82 265 C67 ROSELEA 2022 

A82 265 W46 BANDRY LA 2022 

A82 265 W66 ALDOCHLAY ROCK BERM 2022 

A82 285 LUSS WATER 2022 

A82 295 F LUSS TIMBER F/B 2022 

A82 295 W64 ROCK BERM 1 LA 2022 

A82 295 W76 ROCK BERM 2 LA 2022 

A82 305 CULAG FARM 2024 

A82 305 W64 CULAG BANK LA 2024 

A82 305 W71 CULAG BANK A LA 2024 

A82 315 CULVERT 38 2024 

A82 315 W78 ROCK BERM 3 LA 2022 

A82 325 WADE'S BRIDGE 2024 

A82 325 W37 ROCK BERM 4 LA 2022 
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A82 325 W54 TRIAL BANK LA 2024 

A82 325 W70 ROCK BERM 5 LA 2022 

A82 335 INVERBEG U/P 2024 

A82 342 INVERBEG 2025 

A82 345 CAMUS NAN CLAIS 2024 

A82 345 C44 FIRKIN 2023 

A82 345 C65 STUC AN T'IOBART 2023 

A82 345 C89 HOLLYBANK 2023 

A82 345 W10 RUBHA MOR LA 2025 

A82 345 W73 RUBHA BAN RB 2025 

A82 370 STUCKGOWAN 2026 

A82 380 TARBET SMITHY 2026 

A82 380 F TARBET SMITHY F/B 1 2024 

A82 380 W12 TARBET 1 RB 2024 

A82 380 W13 TARBET 2 RB 2024 

A82 380 W15 TARBET-TARBET ISLE 2021 

A82 380 W17 TARBET ISLE 1 2024 

A82 380 W21 TARBET ISLE 2 2024 

A82 380 W23 BY TARBET ISLE 2021 

A82 380 W24 TARBET ISLE WALL 4 2024 

A82 380 W27 BY TARBET ISLE 01 2021 

A82 380 W29 BY TARBET ISLE 03 2021 

A82 380 W30 BY TARBET ISLE 04 2021 

A82 380 W42 INVERHOULIN WALL 1 2021 

A82 380 W43 INVERHOULIN WALL 2 2024 

A82 380 W44 INVERHOULIN WALL 3 2024 
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A82 380 W48 BLAIRANNAICH 1 RB 2024 

A82 380 W50 BLAIRANNAICH 2 RB 2025 

A82 380 W57 BLAIRANNAICH 3 RB 2026 

A82 380 W59 BLAIRANNAICH 4 RB 2024 

A82 380 W6 TARBET GARAGE RB 2021 

A82 380 W76 KENMORE WALL 2 2021 

A82 380 W87 KENMORE WALL 3 2021 

A82 381 F TARBET SMITHY F/B 2 2026 

A82 382 F TARBET SMITHY F/B 3 2026 

A82 390 INVERUGLAS 2026 

A82 400 SLOY TAIL RACE 2026 

A82 400 W39 BELOW COIRE NAN EACH 2021 

A82 400 W43 CREAG AN ARNAIN RB 2021 

A82 400 W54 COIRE NAN EACH 1 RB 2024 

A82 400 W56 COIRE NAN EACH 2 RB 2024 

A82 400 W63 COIRE NAN EACH 3 RB 2024 

A82 400 W80 TOM NA H-INNSE RB 2021 

A82 410 ARDVORLICH NORTH 2026 

A82 410 W49 RUBHA BAN RB 2024 

A82 410 W60 PULPIT ROCK 1 LA 2022 

A82 415 PULPIT ROCK 2024 

A82 420 STUCKINDROIN 2026 

A82 424 F ARDLUI FOOTBRIDGE NEW 2021 

A82 430 STRATH DUBH-UISAGE S 2026 

A82 440 STRATH DUBH-UISAGE N 2026 

A82 450 INVERARNAN 2022 
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A82 450 C10 ROSE COTTAGE 2026 

A82 460 DUBH EAS 2025 

A82 470 DUBH EAS SOUTH 2025 

A82 480 DUBH EAS NORTH 2025 

A82 490 ALLT FIONNE GHLINNES 2025 

A82 500 ALLT FIONNE GHLINNEN 2025 

A82 500 W90 DERRYDARROCH RB 2022 

A82 510 EAS EONAN 2025 

A82 520 DERRYDARROCH RAIL 2025 

A82 520 C15 WEST HIGHLAND WAY 2022 

A82 520 C40 S OF KEILATOR 1 NEW 2022 

A82 520 C50 S OF KEILATOR 3 2022 

A82 520 C60 KEILATOR SHEEP CREEP 2022 

A82 520 C70 WEST HIGHLAND WAY UNDERPASS 2023 

A82 540 W25 

TIGH NA STRUITH CULVERT 8 

RETAINING WALL 2023 

A82 550 HERIVE BURN 2022 

A82 550 C90 EWICH 2022 

A82 560 EUICH RAIL 2026 

A82 570 ALLT-ANT SAOIR 2023 

A82 570 C55 AUCHRIOCH 1 2024 

A82 570 C60 AUCHRIOCH 2 2024 

A82 580 STRATHFILLAN MANSE 2025 

A82 580 G94 NADICS C3 2025 

A82 590 TYNDRUM 2025 

A82 600 CLIFTON 2026 



Scottish Trunk Road Network Management Contract 
North West Unit 

 33 Schedule 2 

A82 600 F CLIFTON F/B 2026 

A82 602 CLIFTON WEST 2022 

A82 610 ALLT COIRE CHAILEIN 2021 

A82 610 C63 AUCH 1 2025 

A82 610 C87 AUCH 2 2023 

A82 610 C94 AUCH 3 2023 

A82 610 W13 BHREAC-LIATH LA 2024 

A82 615 AUCH 2023 

A82 615 C19 AUCH 4 2023 

A82 620 ALLT CHONOGHLAIS NEW 2022 

A82 630 COIRE AN DOTHAIDH 2023 

A82 640 TULLA 2021 

A82 650 ALLT NA H ACHLAISE 2025 

A82 660 BA NEW 2025 

A82 670 ALLT MOLACH 2025 

A82 680 ALLT NAN GUIBHAS 2025 

A82 690 CREAGDHUBH 2025 

A82 700 ETIVE 2023 

A82 700 C38 ALLT A' CHRULAISTE 2023 

A82 710 ALLT NA FEADH 2025 

A82 710 F ALLT NA FEADH F/B 2025 

A82 721 CABAR NEW 2024 

A82 721 C61 ALLT COIRE RAINEACH 2021 

A82 721 W68 COFFIN CAIRN RB 2021 

A82 721 W92 MEANNARCLACH WALL RB 2021 

A82 730 MEANNARCLACH 2025 
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A82 730 W55 STUDY LB 2024 

A82 740 STUDY 2024 

A82 740 W99 LAIRIG EILDE LAY-BY 2025 

A82 750 LAIRIG EILDE NEW 2025 

A82 750 W1 LAIRIG EILDE VIEWPNT 2025 

A82 750 W19 PASS OF GLENCOE 2 LB 2025 

A82 750 W35 PASS OF GLENCOE 5 LB 2024 

A82 750 W40 PASS OF GLENCOE 6 LB 2024 

A82 750 W62 DROVERS' ROAD RA 2024 

A82 751 LAIRIG EILDE CANTLVR 2025 

A82 760 CHAILLEACH 2025 

A82 770 ALLTANRIGH 2025 

A82 770 W78 ALLT-NA-REIGH RA 2024 

A82 780 ALLT RUIGH NEW 2023 

A82 790 CHANCELLOR 2025 

A82 800 ACHTRIOCHTAN 2025 

A82 810 ACHNAMBEITHACH NEW 2022 

A82 820 ALLT NA MUIDHE 2025 

A82 831 ALLT FHIODHAN 2019 2022 

A82 840 BALLACHULISH HARBOUR 2025 

A82 840 C87 LAROCH PEDEST U/P 2026 

A82 850 LAROCH RIVER 2025 

A82 850 W75 WAR MEMORIAL LA 2024 

A82 860 ST JOHNS RECTORY 2025 

A82 860 W34 CHOINNEICH VIEW RB 2021 

A82 860 W49 CRAIGRANNOCH HOUSE 2021 
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A82 870 BALLACHULISH 

Refer to 

Particular 

Requirements 

A82 880 ST BRIDES EPISCOPAL 2024 

A82 890 SMITHY 2024 

A82 900 ONICH SCHOOL 2024 

A82 900 W30 ONICH BAY LB 2024 

A82 910 RIGH 2025 

A82 910 F RIVER RIGH 2023 

A82 910 W63 DRUIMM NA BIRLINN 4 2022 

A82 910 W64 DRUIMM NA BIRLINN 1 2026 

A82 910 W66 DRUIMM NA BIRLINN 1A LB 2023 

A82 910 W67 DRUIMM NA BIRLINN 5 2024 

A82 910 W68 DRUIMM NA BIRLINN 2 2026 

A82 910 W70 DRUIMM NA BIRLINN 3 2026 

A82 910 W71 DRUIMM NA BIRLINN 6 2024 

A82 910 W72 DRUIMM NA BIRLINN 7 2022 

A82 910 W74 DRUIMM NA BIRLINN 8 2022 

A82 910 W77 DRUIMM NA BIRLINN 9 2022 

A82 910 W83 DRUIMM NA BIRLINN 10 2022 

A82 920 CORRYCHURRACHAN S 2024 

A82 930 CORRYCHURRACHAN 1 2023 

A82 940 CORRYCHURRACHAN 2 2024 

A82 950 BEINN BHAN BURN 2024 

A82 960 KIACHNISH 2025 

A82 970 FT WILLIAM ASHBURN 2026 

A82 970 C60 FT WILLIAM PEDST U/P 2026 
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A82 970 G20 NADICS C4 2025 

A82 970 W30 FT WILLIAM SERV RD 2024 

A82 970 W31 FT WILLIAM FORESHORE 2026 

A82 970 W50 FT WILLIAM WAVE WALL 2026 

A82 980 NEVIS RIVER 2025 

A82 985 AN AIRD (ASS) 2021 

A82 989 BASE CAMP OLD RAIL 2022 

A82 990 BASE CAMP NEW RAIL 2022 

A828 0 W43 SOUTH CONNEL 2023 

A828 10 CONNEL 

Refer to 

Particular 

Requirements 

A828 11 CONNEL NORTH APPR'CH 

Refer to 

Particular 

Requirements 

A828 110 KINLOCHLAICH 2021 

A828 120 ACHOSREGAN 2022 

A828 120 C32 APPIN HOUSE 2025 

A828 120 C88 BOUNDARY 2022 

A828 120 W46 SOUTH POLANACH 2022 

A828 140 DALNATRAT 2021 

A828 150 DUROR 2021 

A828 150 C15 STEWART HOTEL 2023 

A828 150 W11 DUROR POST OFFICE 2022 

A828 160 LAGNAHA 2021 

A828 170 KENTALLEN STATION 2021 

A828 170 W10 SGEIR A CHRIDHE 2021 



Scottish Trunk Road Network Management Contract 
North West Unit 

 37 Schedule 2 

A828 170 W92 CRAIGLINNHE 2021 

A828 180 BALLACHULISH HOSPTAL 2022 

A828 190 BALLACHULISH HOUSE 2022 

A828 190 W30 BALLACHULISH HOTEL 2022 

A828 190 W41 BRIDGE PIER LEFT 2022 

A828 190 W47 BRIDGE PIER EAST 2022 

A828 30 C38 ALLT AN DUINE MHOIR 2025 

A828 30 C60 FERLOCHAN 2023 

A828 30 C72 MILL FARM 2023 

A828 30 W23 LEDAIG SOUTH 2026 

A828 30 W24 LEDAIG 2026 

A828 30 W25 CRAIGNEUK 2023 

A828 30 W26 LEDAIG NORTH 2026 

A828 32 F ALLT AN DUINE MHOIR FOOTBRIDGE 2021 

A828 35 ACHACHA 2023 

A828 40 BARCALDINE HOME FARM 2021 

A828 50 BARCALDINE GARDENS 2025 

A828 50 W65 RUBHA RIABHACH NORTH 2023 

A828 60 CREAGAN NEW 2026 

A828 60 W60 RETAINING WALL S02 AT CULVERT C84 2021 

A828 9 CONNEL SOUTH APPR'CH 

Refer to 

Particular 

Requirements 

A828 90 INVERNAHYLE 2026 

A828 90 C17 ACHNACONA CROFT 2022 

A83 10 W68 ARROCHAR WALL 1 2021 

A83 100 SHIRA NEW 2022 
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A83 100 W35 SALMON DRAUGHT COT 1 2022 

A83 100 W42 SALMON DRAUGHT COT 2 2022 

A83 100 W43 BUSHANG RA 2026 

A83 110 ARAY 2022 

A83 110 W24 LOCHFYNE HOTEL NORTH 2022 

A83 110 W28 RUDHA NA CRAIGE L/W 2026 

A83 110 W40 NORTH CROMALT 2022 

A83 110 W42 SOUTH CROMALT 2022 

A83 120 DOUGLAS WATER 2021 

A83 130 AUCHENDRAIN 2022 

A83 130 W57 NORTH CRALECKAN 2021 

A83 140 LEACANN 2025 

A83 140 W15 SOUTH CRALECKAN 1 2026 

A83 140 W16 SOUTH CRALECKAN 2 2026 

A83 140 W17 SOUTH CRALECKAN 3 2024 

A83 140 W37 POWDER WORKS 2026 

A83 140 W99 SANDHOLE LB 2026 

A83 150 SANDHOLE 2025 

A83 160 WHITEBRIDGE 2022 

A83 160 W67 WOODSIDE LB 2026 

A83 160 W80 THE HAVEN LB 2026 

A83 160 W82 TIGH CLADICH NORTH 2026 

A83 160 W86 TIGH CLADICH S LB 2022 

A83 170 CRARAE 2026 

A83 170 W97 AUCHGOYLE NORTH EAST 2023 

A83 180 AUCHGOYLE 2026 
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A83 180 W1 AUCHGOYLE SE LB 2023 

A83 180 W22 MINARD HILL RA 2023 

A83 180 W43 NURSERY COTTAGES 2023 

A83 180 W49 EAS NA FEANNAIGE LB 2023 

A83 180 W8 WOODHOUSE LB 2023 

A83 190 ASKNISH 2026 

A83 20 LOIN WATER 2026 

A83 20 W43 TOM`S WALL LB 2021 

A83 20 W55 ARDNAGEL 2021 

A83 200 C0 LOCHGAIR SCHOOLHOUSE 2024 

A83 200 W23 KAMES COTTAGE NORTH 2021 

A83 200 W24 KAMES COTTAGE S LB 2021 

A83 200 W76 BLUE ROCK 2021 

A83 210 TOM BAN 2026 

A83 220 CORRAN 2021 

A83 220 W52 BRACKLEY NORTH 2023 

A83 220 W53 BRACKLEY PARK 2024 

A83 220 W56 MID BRACKLEY 2024 

A83 220 W62 BRACKLEY SOUTH 2024 

A83 220 W64 BRACKLEY VILLA 2024 

A83 220 W78 THE WASTER 2023 

A83 220 W90 TAMBORA 2023 

A83 220 W92 TOWPATH COTTAGE LB 2023 

A83 220 W99 GLENBURN NORTH 2023 

A83 221 F CORRAN F/B 2021 

A83 230 GLENBURN 2023 
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A83 230 W1 GLENBURN SOUTH 2023 

A83 230 W3 HYDRO BOARD 2023 

A83 230 W47 BUS DEPOT NORTH 2023 

A83 230 W51 BUS DEPOT SOUTH LB 2023 

A83 230 W55 GREY GULL INN 2023 

A83 230 W96 CANAL BASIN LB 2023 

A83 240 W27 BRAE ROAD 2024 

A83 240 W61 SEA VIEW LB 2024 

A83 240 W65 KARONGA 2024 

A83 240 W88 AUCHNASGIACH LB 2024 

A83 240 W99 ATTICHUAN LB 2024 

A83 250 ATTICHUAN 2024 

A83 250 W9 ALLT NA CRAIG 2024 

A83 260 C0 ARDFENAIG NEW 2026 

A83 260 C35 WOODHOUSE 2024 

A83 260 W12 BOATHOUSE LB 2024 

A83 260 W4 ARDFENAIG 2024 

A83 260 W44 BRENFIELD 2024 

A83 260 W5 TIGH-NA-COILLE LB 2023 

A83 260 W7 FASCADALE LB 2024 

A83 260 W9 TIGH-NA-RUDHA 2024 

A83 270 ALLT NA CRICHE 2023 

A83 280 INVERNEILL NEW 2022 

A83 280 C11 INVERNEILL CORNER 2023 

A83 280 C30 TAYLOR'S BAY 2023 

A83 280 W30 TAYLOR'S BAY 2024 
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A83 280 W33 TAYLOR'S BAY COTTAGE 2024 

A83 280 W64 CREAGAN BEAG 2024 

A83 290 STRONACHULLIN 2022 

A83 290 W35 MHINIDHE BEAG LAY-BY 2024 

A83 290 W38 MHINIDHE BEAG S LB 2024 

A83 290 W40 MHINIDHE MOR NORTH 2024 

A83 290 W42 MHINIDHE MOR SOUTH 2024 

A83 290 W53 ARTILLIGAN NORTH 15 2024 

A83 290 W58 ARTILLIGAN NORTH 14 2024 

A83 290 W60 ARTILLIGAN NORTH 13 2024 

A83 290 W63 ARTILLIGAN NORTH 12 2024 

A83 290 W66 ARTILLIGAN NORTH 11 2024 

A83 290 W67 ARTILLIGAN NORTH 10 2024 

A83 290 W68 ARTILLIGAN NORTH 9 2024 

A83 290 W79 ARTILLIGAN NORTH 5 2024 

A83 290 W82 ARTILLIGAN NORTH 3 2024 

A83 290 W88 ARTILLIGAN NORTH 2 2024 

A83 290 W94 ARTILLIGAN NORTH 1 2022 

A83 30 TORPEDO RANGE 2021 

A83 30 W21 TORPEDO RANGE E 1 LB 2024 

A83 30 W22 TORPEDO RANGE E 2 LB 2024 

A83 30 W24 TORPEDO RANGE W 1 LB 2021 

A83 30 W25 TORPEDO RANGE W 2 LB 2021 

A83 30 W26 TORPEDO RANGE W 3 LB 2021 

A83 30 W31 ARDGARTAN NORTH LB 2021 

A83 30 W33 ARDGARTAN LB 2021 
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A83 300 ARTILLIGAN 2022 

A83 300 W19 ARTILLIGAN SOUTH 2022 

A83 310 ARTILLIGAN COTTAGE 2022 

A83 310 W78 ALLTMUIC RUAIDH LB 2024 

A83 320 ALLT MUIC RUAIDH OLD 2022 

A83 320 C0 ALLT MUIC RUAIDH NEW 2022 

A83 330 ERINES 2022 

A83 330 W97 ERINES LODGE NORTH 2024 

A83 340 ERINES SOUTH LODGE 2022 

A83 340 W1 ERINES LODGE SOUTH 2023 

A83 340 W2 ERINES LB 2023 

A83 340 W24 MOR BALLA 2023 

A83 340 W43 SOUTH MOR BALLA 2023 

A83 340 W46 NTH UILEBHEIST BALLA 2023 

A83 340 W5 SOUTH ERINES LB 2023 

A83 340 W70 MEALL MHOR 2023 

A83 350 MEALL MHOR 2023 

A83 350 C36 ALLT NA BAITH 2023 

A83 350 W1 SLOC NAM FEARNA 2023 

A83 350 W23 EILEAN AN DUNAIN 2023 

A83 350 W49 NORTH PORT AN DUNAIN 2023 

A83 350 W53 SOUTH PORT AN DUNAIN 2023 

A83 360 ASHENS 2023 

A83 360 W38 BARRHILL 2024 

A83 360 W40 SOUTH LODGE 2024 

A83 360 W75 BARMORE ROAD LB 2024 
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A83 360 W81 KERRADALE 2024 

A83 360 W89 MAZAGON RA 2024 

A83 360 W98 TARBET HARBOUR 2023 

A83 364 TARBERT 2 2023 

A83 364 W4 CHURCH OF SCOTLAND 2024 

A83 370 CORRANBUIE 2024 

A83 380 BARDARAVINE 2024 

A83 390 ACHNACARNAN SOUTH 2024 

A83 40 LITTLE REST 2021 

A83 40 W11 LITTLE REST 1 2024 

A83 40 W56 LITTLE REST 2 2022 

A83 470 REDHOUSE 2021 

A83 480 WHITEHOUSE NORTH 2021 

A83 490 WHITEHOUSE SOUTH 2021 

A83 50 CROE WATER 2022 

A83 50 W61 ROADMANS COTTAGE RA 2025 

A83 500 CLACHAN NORTH 2021 

A83 510 CLACHAN SOUTH 2021 

A83 520 RONACHAN NORTH LODGE 2021 

A83 530 RONACHAN SOUTH LODGE 2021 

A83 530 W42 CORRIECHREVIE 2024 

A83 540 BALLOCHROY 2021 

A83 550 ACHNADRIAN 2021 

A83 560 RHUNAHAORINE 2021 

A83 570 DALMORE 2021 

A83 580 TAYINLOAN 2021 
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A83 590 KILLEAN 2021 

A83 597 BEACHMEANACH 2021 

A83 60 COBBLER 2022 

A83 60 W22 REST AND BE THANKFUL 2024 

A83 60 W76 EASAN DUBH SOUTH LB 2022 

A83 60 W79 BLACK SPOUT 2024 

A83 60 W83 BLACK SPOUT LANDWARD 2025 

A83 600 CHLEIT 2021 

A83 610 MUASDALE 2021 

A83 620 W1 BALLOCHAGEACHAN SOUTH 2024 

A83 630 GLENBARR 2021 

A83 640 PATCHAN 2021 

A83 660 CLEONGART 2021 

A83 670 DRUMORE 2021 

A83 670 W21 BELLOCHANTUY 2021 

A83 680 KILLOWCRAW 2021 

A83 680 W69 KILLOCRAW NORTH 2024 

A83 680 W70 KILLOCRAW SOUTH 2021 

A83 690 TANGY TAVIL NORTH 2021 

A83 690 W91 LAGALGARVE 2021 

A83 70 KINGLAS 2022 

A83 70 W83 UPPER GLASCHOINE STH 2022 

A83 70 W84 UPPER GLASCHOINE NTH 2022 

A83 70 W85 GLASCHOINE LANDWARD 2025 

A83 700 W86 TANGY NORTH 2021 

A83 710 TANGY NORTH 2021 
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A83 720 TANGY 2021 

A83 720 W12 TANGY SOUTH 2021 

A83 730 KILKENZIE 2021 

A83 740 CRAIGS 2021 

A83 750 AUCHALEEK 2021 

A83 80 FYNE 2022 

A83 90 C0 CLACHAN BEAG SOUTH 2021 

A83 90 W10 CUIL HOUSE RA 2025 

A83 90 W11 CUIL HOUSE S 1 LB 2021 

A83 90 W13 ARDGENAVAN N 1 LB 2021 

A83 90 W15 ARDGENAVAN N 2 LB 2021 

A83 90 W16 ARDGENAVAN LB 2021 

A83 90 W17 ARDGENAVAN S 1 LB 2021 

A83 90 W23 ALLT NA CRIEGE 2025 

A83 90 W25 ARDGENAVAN S 2 LB 2021 

A83 90 W31 DRISHAIG NORTH LB 2021 

A83 90 W32 DRISHAIG SOUTH LB 2021 

A83 90 W37 DRISHAIG RB 2023 

A83 90 W45 EAST DUNDERAVE 1 LB 2023 

A83 90 W46 EAST DUNDERAVE 2 LB 2023 

A83 90 W47 EAST DUNDERAVE 3 LB 2023 

A83 90 W6 CUIL HOUSE NORTH 2021 

A83 90 W84 EAST STRONE LB 2023 

A83 90 W86 STRONE POINT LB 2023 

A83 90 W90 NORTH STRONE 1 2023 

A83 90 W91 STRONE POINT 2025 
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A83 90 W93 NORTH STRONE 2 2023 

A83 99 SHIRA OLD (NSS) 2025 

A830 10 LOCHY RIVER NEW 2021 

A830 10 C90 CAOL JUNCTION WEST 2021 

A830 100 DRUMSALLIE 2023 

A830 110 DRUMSALLIE WOOD 2023 

A830 130 FINNAN RIVER 2022 

A830 140 CHALLUIM 2022 

A830 150 DHUIBH 2021 

A830 160 SHLATACH RAIL 2023 

A830 170 W86 CREAG BHAN 2023 

A830 171 UTHA NEW 2024 

A830 181 DEARG 2023 

A830 191 GARBH NEW 2024 

A830 20 BANAVIE SWING BR 

Refer to 

Particular 

Requirements 

A830 201 RANOCHAN 2017 2026 

A830 210 ARIENISKILL RAIL 2021 

A830 221 CRICHE 2018 2021 

A830 230 W6 LOCHAIN DUIBH 2023 

A830 231 ARIENISKILL 2017 2026 

A830 240 MAODAIL 2021 

A830 240 C37 ALLT NA CRICHE 2021 

A830 240 C82 POLNISH BURN NEW 2025 

A830 285 POLNISH NEW RAIL 2026 

A830 285 C43 SCHOOLHOUSE BURN NEW 2025 
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A830 285 C51 ARNABOL BURN NEW 2025 

A830 30 ANNAT 2026 

A830 301 ALLTA MHAMA NEW 2025 

A830 310 C56 LOCH NAN UAMH 3 2022 

A830 330 BEASDALE BURN NEW 2025 

A830 350 BORRODALE BURN NEW 2025 

A830 352 BORRODALE U/P 2025 

A830 356 BRUNERY BURN 2025 

A830 356 W60 LARACHMORE WALL 2023 

A830 360 LARACHMORE NEW 2025 

A830 360 C50 ARISAIG NORTH U/P 2025 

A830 360 C51 ARISAIG NORTH BURN 2025 

A830 374 CARACH SOUTH U/P 2025 

A830 375 ALLT CAM CARACH 2025 

A830 376 CARACH NORTH U/P 2025 

A830 376 C50 TRAIGH BURN 2025 

A830 383 TRAIGH FARM U/P 2025 

A830 385 GLENCAIRN FARM U/P 2025 

A830 385 C1 GLENCAIRN BURN 2025 

A830 387 CROSS FARM U/P 2025 

A830 387 C60 KINSADEL U/P 2025 

A830 395 MORAR RIVER NEW 2022 

A830 395 C23 BOURBLACH U/P 2024 

A830 395 C35 SEAVIEW CATTLE CREEP 2024 

A830 395 C65 GLASNACARDOCH BURN 2022 

A830 395 W60 DOILEAD BURN CHANNEL 2024 
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A830 395 W76 GLASNACARDOCH BAY LB 2022 

A830 395 W87 MALLAIG SEA WALL LB 2022 

A830 398 F GLASNACARDOCH F/B 2024 

A830 40 CAMUSNATHA 2026 

A830 420 GLEN DARY ACCESS 2022 

A830 420 W9 GLENDARY SEA WALL LB 2022 

A830 420 W90 MALLAIG STATION RB 2024 

A830 50 ALLT NA LEATHBHEINN 2026 

A830 60 ACHDALIEU 2026 

A830 70 ALLT NA FHEIDH 2026 

A830 80 FASSFERN 2025 

A830 80 C4 FASSFERN CREEP 2024 

A830 90 CORRYBEG 2026 

A830 90 W55 KINLOCHEIL 2022 

A835 0 C97 CONON BRAE 2022 

A835 0 G25 NADICS A10 2025 

A835 0 W95 CONON BRAE CASCADE 2022 

A835 10 CONON 2023 

A835 100 INCHBAE 2021 

A835 110 BLACK BRIDGE 2025 

A835 110 C16 GLASCARNOCH 1 2025 

A835 120 TORRAN DHU 2025 

A835 130 LEACACHAIN 2025 

A835 130 W66 CORRIESHALLOCH 1 2026 

A835 130 W91 CORRIESHALLOCH 2 2026 

A835 140 CHUMHAINN 2021 
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A835 150 ALLT A BHRAIGHE 2025 

A835 150 C23 GLACKOUR 2026 

A835 150 W56 FOICH LODGE RA 2026 

A835 160 INVERLAEL 2025 

A835 170 ARDCHARNICH 2023 

A835 170 W34 LECKMELM 1 2026 

A835 170 W38 LECKMELM 2 2026 

A835 175 LECKMELM FARM 2021 

A835 180 CORRY 2023 

A835 180 W86 GADCAISCEIG RA 2026 

A835 190 BRAES OF ULLAPOOL 2023 

A835 190 G80 NADICS X3 2025 

A835 20 KILDUN RAIL 2026 

A835 30 USSIE BURN 1 (ARMCO) 2025 

A835 30 C11 USSIE BURN 2 (BOX) 2025 

A835 40 C75 KINNAHAIRD FARM U/P 2022 

A835 50 CONTIN OLD (NSS) 2025 

A835 55 CONTIN NEW 2023 

A835 55 C30 BALNAIN 2025 

A835 55 C38 RUITH A'PHUILL 2023 

A835 55 G19 NADICS X2 2025 

A835 55 W1 CONTIN NSHEB LB 2025 

A835 60 C35 ALLT A MHUILINN 1 2025 

A835 60 C36 ALLT A MHUILINN 2 2025 

A835 60 C83 CREGAN NA CRICHE 2025 

A835 60 W15 GARVE WALL 1 2025 
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A835 60 W25 GARVE WALL 2 2025 

A835 70 SILVERBRIDGE OLD SSS 2025 

A835 75 ACHNACLERACH 2025 

A835 75 C5 CNOC NAN CLEIREACH 2022 

A835 75 C62 A'BHOTHAIN DUIBH 2022 

A835 75 C70 STRATHGARVE FOREST 1 2022 

A835 75 C94 STRATHGARVE FOREST 3 2022 

A835 75 W7 ACHNACLERACH LA 2022 

A835 80 BEALLACH 2022 

A835 80 C24 AN CABAR 2022 

A835 90 GARBAT 2021 

A835 90 C19 ALLT RIABHACH 2021 

A835 90 C42 H-INNESE-DROIGHINN 2021 

A835 90 C51 ALLT AN EICH MHAIRBH 2021 

A84 10 DRIP 2022 

A84 10 C81 BANKHEAD 2024 

A84 10 W95 ASHMILL GARAGE 2024 

A84 100 ANNIE BURN 2023 

A84 100 C90 GOBLACH 2021 

A84 100 W10 ST BRIDES CHAPEL 2021 

A84 100 W57 BEINN BHREAC 1 2021 

A84 100 W65 BEINN BHREAC 2 2023 

A84 100 W70 BEINN BHREAC 3 2023 

A84 100 W75 BEINN BHREAC 4 2021 

A84 110 ARDCHULLARIE 2025 

A84 110 C20 RUNACRAIG 1 2021 
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A84 110 C25 RUNACRAIG 2 2021 

A84 110 C95 IMMERVOULIN 2021 

A84 110 W45 CEANN MOR 2023 

A84 110 W47 RUNACRAIG GABION 1 2023 

A84 110 W5 CREAG AN T-STRUITH 2023 

A84 110 W50 RUNACRAIG GABION 2 2023 

A84 110 W52 RUNACRAIG GABION 3 2023 

A84 120 STRATHYRE 2025 

A84 120 C65 STRATHYRE 2023 

A84 130 CREAGAN 2025 

A84 130 W30 GABION RA 2021 

A84 130 W62 GABION LB 2024 

A84 135 BALQUHIDDER ROAD 2021 

A84 135 W30 BALQUHIDDER ST (ASS) 2023 

A84 137 BALQUHIDDER STATION 2022 

A84 140 KENDRUM 2023 

A84 140 W5 KENDRUM 2023 

A84 20 ASHMILL LEFT HAND 2022 

A84 20 W60 BRIDGE OF TEITH S 2024 

A84 21 ASHMILL RIGHT HAND 2022 

A84 30 TEITH 2023 

A84 30 W10 AUCHENDOUNE RA 2024 

A84 30 W5 BRIDGE OF TEITH N 2021 

A84 35 CAMBUS 2022 

A84 39 OLD ANNET (SSS) 2021 

A84 40 ANNET BURN 2022 
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A84 40 W85 TINAGULLOCH 2024 

A84 50 COILLIECHAT 1 2022 

A84 60 KELTY 2025 

A84 60 W75 CALLANDER NORTH 2024 

A84 70 LENY 2025 

A84 80 KILMAHOG 1 2025 

A84 90 KILMAHOG 2 2025 

A84 90 C35 STELL BURN 2023 

A84 90 W0 KILMAHOG 1 2021 

A84 90 W10 KILMAHOG 3 2025 

A84 90 W15 PASS HOUSE LB 2021 

A84 90 W5 KILMAHOG 2 2021 

A84 90 W60 PASS OF LENY 2021 

A85 100 TOFTS 2023 

A85 100 C98 ARDVRECK U/P 2023 

A85 100 W32 ABERCAIRNEY 2026 

A85 100 W37 CULTOQUHEY 2026 

A85 100 W60 GILMERTON 1 2026 

A85 100 W61 GILMERTON 2 2026 

A85 100 W63 GILMERTON 3 2026 

A85 100 W64 GILMERTON 4 2026 

A85 100 W65 GILMERTON 5 2026 

A85 100 W90 CRIEFF 2026 

A85 110 DALVRECK 2026 

A85 120 MONZIEVAIRD 2026 

A85 130 CLATHICK 2026 
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A85 140 LAWERS 2026 

A85 150 MILTON 2026 

A85 150 W45 COMRIE WINGWALLS LHS 2021 

A85 150 W46 COMRIE WINGWALLS RHS 2021 

A85 170 LEDNOCK 2026 

A85 180 TULLYBANNOCHER 2026 

A85 190 BOLTACHAN 2026 

A85 190 C50 TYNRIOCH RAIL 2021 

A85 210 FANK 2026 

A85 210 C10 STRUIE 2026 

A85 230 ST FILLANS TAILRACE 2026 

A85 230 W10 ST FILLANS 2026 

A85 240 ALLT AN FHIONN 2026 

A85 240 W60 LOCH EARN 1 2026 

A85 240 W90 LOCH EARN 2 2026 

A85 250 GLENTARKEN 2026 

A85 250 W15 LOCH EARN 3 2026 

A85 260 DERRY WOOD 2026 

A85 260 C75 TWIN CULVERT 2021 

A85 270 DALKENNETH 2023 

A85 280 BEICH 2023 

A85 290 GLEN OGLE 2023 

A85 290 F GLEN OGLE F/B 2021 

A85 300 OGLE 2022 

A85 300 C65 LOCHAN LAIRIG CHEILE 2021 

A85 300 C75 GLENOGLE COTTAGES 2021 



Scottish Trunk Road Network Management Contract 
North West Unit 

 54 Schedule 2 

A85 300 W15 ALLT AN SPUT DHUIBH 2021 

A85 300 W30 ALLT AN DEABHTAICH 2025 

A85 300 W34 MEALL BUIDH LB 2024 

A85 300 W36 MEALL BUIDH RB 2024 

A85 300 W55 GLEN OGLEHEAD (S) 2021 

A85 300 W70 ALLT LAIRIG CHEILE S 2021 

A85 300 W80 ALLT LAIRIG CHEILE N 2021 

A85 310 ALLT LAIRIG CHEILE 2025 

A85 310 W40 LIX RB 2024 

A85 320 ARDCHYLE 2022 

A85 330 LEDCHARRY 2022 

A85 340 LUIB BURN 2025 

A85 340 C85 SUIE LODGE 2021 

A85 350 LUIB STATION 2025 

A85 360 ALLT COIRE CHAORACH 2025 

A85 360 W30 AUCHESSAN LA 2024 

A85 370 IMMERDHU 2022 

A85 370 C35 IUBHAIR 2021 

A85 380 BENMORE 2021 

A85 380 G90 NADICS C2 2025 

A85 380 W40 LOCH DOCHART EAST 2026 

A85 380 W45 LOCH DOCHART WEST 2021 

A85 390 ALLT COIRE ARDRAIN 2022 

A85 400 CRNLARICH STN BURN 2026 

A85 410 W51 RIVER LOCHY 1 2023 

A85 410 W60 RIVER LOCHY 3 2023 
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A85 420 INVERLOCHY 2023 

A85 430 C0 CORRYGHOIL NEW 2024 

A85 430 C55 ALLT FHUARAN 2023 

A85 430 W95 TULLICH 2025 

A85 440 DUNORCHY 2023 

A85 450 DALMALLY HOTEL 2023 

A85 460 KINCHRACKINE 2023 

A85 470 KINCHRACKINE WEST 2023 

A85 480 ORCHY 2025 

A85 480 C66 CORRIES 2024 

A85 480 W36 CREAG A CHEOIDH 2025 

A85 480 W48 LOCHAWE HOTEL 2025 

A85 480 W49 TIGHT LINE 2025 

A85 480 W93 INNISCHOINNAIN E LB 2023 

A85 490 INNISCHONAIN RAIL 2026 

A85 490 C19 INNISCHOINAIN 2 2024 

A85 490 C38 INNISCHOINAIN 3 2022 

A85 500 LORGAIDH 2022 

A85 500 W11 LORGAIDH WALL 1 2022 

A85 500 W59 LORGAIDH WALL 2 2024 

A85 500 W63 LORGAIDH WALL 3 2024 

A85 500 W66 LORGAIDH WALL 4 2024 

A85 500 W67 LORGAIDH WALL 5 LB 2024 

A85 500 W69 LORGAIDH WALL 6 2024 

A85 500 W74 LORGAIDH WALL 7 RA 2024 

A85 500 W84 LORGAIDH WALL 8 2022 
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A85 500 W90 LORGAIDH WALL 9 RA 2024 

A85 510 CRUACHAN VIADUCT 2022 

A85 510 C3 CRUACHAN VIADUCT 1 2022 

A85 510 W9 CRUACHAN VIACUCT 1 2022 

A85 510 W92 CRUACHAN POWER STN 2022 

A85 510 W99 CRUACHAN POWER STN 1 2022 

A85 520 FALLS OF CRUACHAN E 2022 

A85 530 FALLS OF CRUACHAN 

Refer to 

Particular 

Requirements 

A85 540 FALLS OF CRUACHAN W 2022 

A85 540 W22 CRUACHAN WALL 1 2022 

A85 540 W42 CRUACHAN WALL 3 RA 2024 

A85 540 W59 CRUACHAN WALL 4 LB 2024 

A85 540 W62 CRUACHAN WALL 5 LB 2024 

A85 540 W69 CRUACHAN WALL 6 RA 2024 

A85 540 W70 CRUACHAN WALL 7 LB 2024 

A85 540 W71 CRUACHAN WALL 8 RA 2024 

A85 540 W77 CRUACHAN WALL 9 RA 2024 

A85 540 W82 CRUACHAN WALL 10 2022 

A85 540 W90 CRUACHAN WALL 11 RA 2024 

A85 540 W93 CRUACHAN WALL 12 2022 

A85 540 W94 CRUACHAN WALL 13 RA 2024 

A85 550 BRANDER VIADUCT 2021 

A85 550 W25 CRUACHAN WALL 14 RA 2024 

A85 550 W30 CRUACHAN WALL 15 RA 2024 

A85 550 W54 CRUACHAN WALL 16 2021 
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A85 550 W62 CRUACHAN WALL 17 RA 2024 

A85 550 W66 CRUACHAN WALL 18 RA 2024 

A85 550 W68 CRUACHAN WALL 19 RA 2024 

A85 560 ALLT BRANDER 2021 

A85 560 W47 BRANDER WALL 1 2024 

A85 560 W54 BRANDER WALL 2 2024 

A85 560 W59 BRANDER WALL 3 2023 

A85 560 W73 BRANDER WALL 4 2023 

A85 570 CRUINACHE NEW 2021 

A85 580 BRIDGE OF AWE 2022 

A85 590 NANT 2023 

A85 600 TAYNUILT HOTEL 2022 

A85 610 AIRDS RAIL 2022 

A85 620 AIRDS 2021 

A85 630 LAKEFIELD RAIL 2026 

A85 640 FEARNOCH 2026 

A85 650 C9 CUMADALLOCH 2023 

A85 660 LUSRAGAN 2025 

A85 660 W17 CRAIGLORA 2023 

A85 660 W18 CNOC ARUAN 2023 

A85 660 W20 THE STUDIO LA 2025 

A85 660 W21 CONNEL WALL 1 2025 

A85 660 W22 DUNALLAN 2023 

A85 660 W23 BELOW CONNEL BRIDGE 2023 

A85 660 W26 LOCH ETIVE RB 2023 

A85 670 SAULMORE 2021 
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A85 670 W75 BEALACH AN RIGH 2023 

A85 670 W77 FUINARY 2023 

A85 670 W79 LORNE VIEW 2023 

A85 670 W84 STAFFORD ST SEA WALL 2022 

A85 670 W87 ESPLANADE SEA WALL 2022 

A85 670 W93 CATHEDRAL ALBANY TER 2022 

A85 670 W97 GEORGE ST SEA WALL 2022 

A85 680 BLACK LYNN 2021 

A85 680 G35 VMS/C6 OBAN 2022 

A85 70 LOCHTY 2026 

A85 80 METHVEN 2026 

A85 90 KEILLOUR 2026 

A86 101 ALLT A' CHRANNAIG 2022 

A86 110 C69 ALLT NAN CLAR 2022 

A86 111 ALLT A COIRE ARDHAIR 2022 

A86 130 CHOILLE RAIS 2023 

A86 130 C10 MOY LODGE 2023 

A86 130 W66 LUIBLEA 2023 

A86 150 MOY BURN 2023 

A86 160 ALLT NA H-UAMHA 2023 

A86 160 W61 BHAIDEANACH 1 RA 2023 

A86 170 URCHAR 2023 

A86 180 CLACHAIG 2022 

A86 190 ALLT A' CHAORAINN 2022 

A86 190 W35 LAGGAN DAM 2024 

A86 20 GYNACK 2022 
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A86 200 DAMH 2022 

A86 200 W37 TULLOCH 2023 

A86 200 W48 MURLAGGAN 2023 

A86 200 W62 CILLE CHOIRILL 2024 

A86 200 W65 CRUINNICHIDH 2022 

A86 200 W67 CNOC AN EAS RA 2024 

A86 200 W68 GLENSPEAN LODGE 2024 

A86 200 W91 STRONLOSSIT 1 2023 

A86 200 W92 STRONLOSSIT 2 2023 

A86 210 ROY 2022 

A86 210 C68 DRUIMANDONICH 2022 

A86 22 F MILLENNIUM F/B D1 2024 

A86 220 ACHANEICH EAST 2023 

A86 220 C39 ALLT MAIRI 2023 

A86 220 C7 ACHANEICH 2023 

A86 23 F MILLENNIUM F/B D5 2024 

A86 230 ALLTOUR (ALLT ODHAR) 2023 

A86 24 F MILLENNIUM F/B D2 2024 

A86 27 F MILLENNIUM F/B D3 2024 

A86 30 AULT LAURIE 2026 

A86 31 F MILLENNIUM F/B D4 2024 

A86 40 CALDER 2022 

A86 40 C83 ALLT A'GHAILL 2022 

A86 40 C93 CLUNY 2026 

A86 50 MILL HOUSE BURN 2022 

A86 60 LAGGAN 2026 
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A86 70 STRATHMASHIE 2026 

A86 70 C82 PATTACK 2022 

A86 80 KINLOCH LAGGAN 2022 

A86 80 C39 ALLT NA CLAISE 2022 

A86 80 C64 ALLT MEAL DAMH 2022 

A86 80 W4 LOCH LAGGAN HOTEL 2024 

A87 10 ALDERNAIG 2026 

A87 100 LUNDIE 2021 

A87 110 LUNDIE COTTAGE 2021 

A87 120 ALLT COIRE LAIR 2022 

A87 130 ALLT CHOIRE A'CHAIT 2022 

A87 140 AN CAORANN MOR 2022 

A87 150 AN CAORANN BEAG 2022 

A87 160 COIRE THOLL BHRUACH 2022 

A87 160 C23 DOIREACH WEST 1 2022 

A87 160 C25 DOIREACH WEST 2 2022 

A87 160 C33 SHIEL TUNNEL 3 2022 

A87 160 C43 SUTHERLANDS CNR EAST 2022 

A87 160 C50 ALLT AN FEARNA 2022 

A87 160 C53 SHIEL RIVER HEAD 1 2022 

A87 160 C57 SHIEL RIVER HEAD 3 2022 

A87 160 C64 ALLT COIRE MHIC-TIRE 2022 

A87 160 C67 SAILEAG 2022 

A87 160 C69 CREAGAN LUIB EORMA 2022 

A87 160 C70 ACH' A' MHARC OLAICH 2022 

A87 160 C74 BEALACH AN LAPAIN 1 2022 
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A87 160 C76 BEALACH AN LAPAIN 2 2022 

A87 160 C81 LEAC DUBH 3 2022 

A87 160 W83 LEAC DUBH 5 2023 

A87 160 W85 LEAC DUBH 6 2023 

A87 160 W87 BATTLEFIELD 1 2023 

A87 160 W88 BATTLEFIELD 3 2023 

A87 160 W89 BATTLEFIELD 4 2023 

A87 160 W92 DUBH THOLLAIDH 2023 

A87 160 W98 EAS NAN ARM EAST RHS 2023 

A87 160 W99 EAS NAN ARM EAST LHS 2023 

A87 170 EAS NAN ARM 2023 

A87 170 W31 TATTENHAM CORNER 1 2025 

A87 170 W34 TATTENHAM CORNER 2 2025 

A87 170 W49 TATTENHAM CORNER W 2025 

A87 180 MALAGAN 2021 

A87 190 SHIEL 2023 

A87 190 W15 SHIEL JUNCTION 2025 

A87 20 ACHA LUACHRIACH 2026 

A87 200 ALLT A'CHRUINN 2023 

A87 210 CLACHAN DUICH 2021 

A87 210 W73 INVERINATE WEST RHS 2025 

A87 210 W80 INVERINATE WEST LHS 2025 

A87 220 AN LETH-ALLT 2021 

A87 220 W16 KEPPOCH ROCK FACE 2023 

A87 220 W57 CASTLE CUTTINGS 2025 

A87 235 DORNIE SUBWAY NEW 2022 
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A87 235 W5 EILEAN DONAN WALL LB 2023 

A87 245 DORNIE NEW 

Refer to 

Particular 

Requirements 

A87 250 NOSTIE 2026 

A87 250 G68 NADICS X1 2025 

A87 260 BALMACARA NEW 2026 

A87 270 KYLE STATION RAIL 2023 

A87 270 G45 NADICS X8 2021 

A87 280 CARRICH 

Refer to 

Particular 

Requirements 

A87 290 SKYE 

Refer to 

Particular 

Requirements 

A87 290 G46 NADICS X9 2021 

A87 290 G52 NADICS X10 2021 

A87 290 H801V 801 SKYE BR LOCHALSH 2022 

A87 290 H802V 802 SKYE BR LIGHTHSE 2022 

A87 290 H804V 804 SKYE BR KYLEAKIN 2022 

A87 30 DAINGEAN 2026 

A87 300 ALLT ANAVIG 2022 

A87 310 ALLT AN DARAICH 2022 

A87 320 LUSA NEW 2021 

A87 330 ASHAIG 2026 

A87 340 BUNAN 2026 

A87 350 LOINN BHAINN NEW 2021 

A87 350 C20 SKULAMUS 2021 
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A87 370 BIDEICH NEW 2021 

A87 380 HARRAPOOL 2021 

A87 390 MHUILLIN NEW 2026 

A87 40 BHOIRA 2026 

A87 400 BROADFORD 2021 

A87 409 FEARNA OLD (LAY-BY) 2021 

A87 410 FEARNA NEW 2026 

A87 410 W65 STROLLAMUS LA 2022 

A87 420 STROLLAMUS 2021 

A87 430 LUIB 2026 

A87 430 C11 LUIB CREEP 2022 

A87 440 LOCH AINORT 2021 

A87 450 ABHAINN CEANN 2021 

A87 460 BRUADARAN 2022 

A87 470 ALLT MHIC MHOREIN 2022 

A87 480 TORRA-MICHAIG 2022 

A87 480 W38 SCONSER 1 2022 

A87 480 W39 SCONSER 2 2023 

A87 480 W41 SCONSER HOUSE 2023 

A87 480 W42 SCONSER SHED 2023 

A87 490 ALLT DARAICH 2023 

A87 50 GARBH DHOIRE 2026 

A87 500 SLIGACHAN 2026 

A87 510 ALLT DUBH 2023 

A87 510 C22 LON LIDH 2023 

A87 510 C44 LON NA MUICE 2023 
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A87 520 ALLT A'GHLARSAIR 2023 

A87 520 W0 ALLT A GHLARSAIR 1 2023 

A87 520 W62 ALLT A'GHLARSAIR 2 2023 

A87 530 LON NAN AIRIGH 2023 

A87 530 C50 CULVERT 2 2023 

A87 540 LON CHAORACH 2023 

A87 540 W79 LON CHAORACH LB 2023 

A87 550 LON NA H-AIRIGH 2022 

A87 550 W19 LON CREAG A CHAIT 2022 

A87 550 W75 LON CREAG A CHAIT 2 2022 

A87 560 VARRAGIL 2025 

A87 560 W67 GLENVARRAGIL HOUSE 2022 

A87 570 ALLT TOTA THAOIG 2022 

A87 570 C42 LON NA H'ATHA 2022 

A87 570 C54 LON NAN SLUGAN 2022 

A87 570 C9 BUCHANAN'S BURN 2022 

A87 570 W30 VIEWFIELD HOTEL 2022 

A87 570 W49 DUNVEGAN ROAD 2023 

A87 60 LOYNE 2026 

A87 60 G10 VMS/X7 BUN LOYNE 2022 

A87 600 LON NA H'IOLAINN 2023 

A87 610 HAULTIN 2021 

A87 620 ROMESDAL 2023 

A87 630 LON RUADH 2023 

A87 640 HINNISDAL 2026 

A87 650 ABHAINN BHAL 2026 
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A87 650 W74 PEINSORIAG 2023 

A87 660 CONON (UIG) 2026 

A87 660 W31 NORTH CUIL 2023 

A87 670 RHA 2026 

A87 70 MORISTON 2026 

A87 80 FHEARCHAIR 2021 

A87 90 PEATHRAIN 2021 

A887 0 C65 BUACHAILLEAN 2021 

A887 10 LEVISHIE 2021 

A887 100 ALLT NA H-INNSE BEAG 2022 

A887 110 ALLT NA H-INNSE MOR 2022 

A887 120 ALLT DUBH 2021 

A887 120 C73 ALLT THOMAIS 2021 

A887 140 ALLT A' CHAISE 2021 

A887 150 ALLT A COIRE BHUIDHE 2021 

A887 160 ALLT NA CRICHE 2022 

A887 170 ALLT A' GHOIRTEIN 2022 

A887 170 C86 ALLT AN EOIN EAST 2022 

A887 180 ALLT AN EOIN 2021 

A887 180 W55 MACKENZIE'S CAIRN 2021 

A887 190 CEANNACROC 2021 

A887 20 CEANN AN ACHAIDH 2021 

A887 30 CAOCHAN NA MUIC 2021 

A887 40 BHLARAIDH 2021 

A887 50 ALLT LARAIRIDH 2021 

A887 50 C48 ALLT A'CHOIRE BHUIDE 2021 
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A887 50 C64 ALLT RUADH 2021 

A887 50 C70 TOM NA CROICHE 2021 

A887 80 LAGAIN BHAIN 2021 

A887 90 TORGOYLE 2022 

A889 10 DROCHAID A'BHACAIN 2026 

A889 20 DALWHINNIE 2021 

A889 30 DALWHINNIE RAIL 2026 

A889 40 ALLT BREAKACHY 2021 

A889 50 LAGG (CUBHAIGE) 2021 

A9 1000 SPEY RIVER 2023 

A9 1010 KINGUSSIE RAIL 2021 

A9 1020 KERROW 2021 

A9 1020 C18 TOM CHEIREAG 2025 

A9 1020 G15 NADICS A2 2025 

A9 1030 CHAPELPARK U/P 2021 

A9 1040 RAITTS BURN 2022 

A9 1050 WILDLIFE PARK U/P 2022 

A9 1051 F MEADOWSIDE FOOTBRIDGE 2026 

A9 1061 DUNACHTON UNDERPASS 2026 

A9 1062 F DUNACHTON FOOTBRIDGE 2026 

A9 1063 LEAULT BURN 2026 

A9 1063 F LEAULT BURN FOOTBRIDGE 2026 

A9 1065 BALDOW SMIDDY UNDERPASS 2026 

A9 1065 F BALDOW SMIDDY FOOTBRIDGE 2026 

A9 1075 LOWER MILEHEAD UNDERPASS 2026 

A9 1091 ALLT AN FHEARNA 2017 2026 
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A9 1100 ALLT CHRIOCHAIDH 2024 

A9 1100 C69 LOCH ALVIE CREEP 2024 

A9 1100 C70 CAOCHAN BURN 2023 

A9 1100 G85 VMS/A14 AVIEMORE 2022 

A9 1110 BALLINLUIG PEDES U/P 2024 

A9 1110 C10 BALLINLUIG BURN 2024 

A9 1120 LYNWILG U/P 2024 

A9 1130 CRICHE 2022 

A9 1130 G88 VMS AVIEMORE (B9152) 2025 

A9 1140 CRAIG DHU U/P 2022 

A9 1150 CRAIGELLACHIE NR U/P 2023 

A9 1150 C87 MILTON SHEEP CREEP 2021 

A9 1150 C95 STEALLAN DUBH 2021 

A9 1160 MILTON CARAVAN SITE 2021 

A9 1162 HIGH BURNSIDE U/P 2021 

A9 1170 GRANISH U/P 2021 

A9 1170 C12 ALLT NA CRICHE 2023 

A9 1170 C22 AVIELOCHAN 3 2021 

A9 1170 C32 LAGGANTYGOWAN CREEP 2023 

A9 1170 C75 FEITH MHOR 2023 

A9 1170 C77 CRANNAICH 1 2023 

A9 1180 CARRBRIDGE U/P 2023 

A9 1190 DULNAIN 2023 

A9 1200 BADDENGORM 2026 

A9 1207 F SLOCHD SUMMIT 3 F/B 2025 

A9 1210 SLOCHD BEAG 2026 
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A9 1210 C45 SLOCHD MOR 2 2021 

A9 1210 C46 SLOCHD MOR 3 2021 

A9 1220 SOILSHAN U/P 2026 

A9 1230 FINDHORN 

Refer to 

Particular 

Requirements 

A9 1240 TOMATIN HOUSE U/P 2025 

A9 1250 ALLT NA FRITHE 2025 

A9 1250 C25 ALLT DUBHAIG 2025 

A9 1250 C50 INVEREEN U/P 2021 

A9 1260 DALMAGARRY 2025 

A9 1260 C35 STRATHDEARN 1 2024 

A9 1260 C65 STRATHDEARN 2 2021 

A9 1260 C94 MOY 2026 

A9 1262 F MILLENNIUM F/B F1 2024 

A9 1270 MOY RAIL 2021 

A9 1270 C33 ALLT NA SLANAICH 2021 

A9 1270 C41 ALLT CREAG BHETHIN 1 2021 

A9 1270 C43 ALLT CREAG BHETHIN 2 2021 

A9 1280 LAIRGANDOUR U/P 2026 

A9 1280 C10 LAIRGANDOUR SOUTH 2023 

A9 1280 C68 LAIRGANDOUR NORTH 2023 

A9 1290 DAVIOT NEW 2021 

A9 1290 C5 NAIRNSIDE 2 2023 

A9 1290 W4 NAIRNSIDE RB 2023 

A9 1291 DAVIOT OLD (NSS) 2026 

A9 1295 MATTAR 2021 
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A9 1295 G63 NADICS A5 2025 

A9 1300 INSHES O/B 2026 

A9 1310 RAIGMORE SOUTH 2021 

A9 1320 RAIGMORE NORTH 2021 

A9 1330 RAIGMORE NAIRN RAIL 2026 

A9 1340 RAIGMORE PERTH RAIL 2026 

A9 1340 C50 MILLBURN 2021 

A9 1340 G40 NADICS A8 2025 

A9 1350 KESSOCK 

Refer to 

Particular 

Requirements 

A9 1350 G45 NADICS A6 2025 

A9 1355 CHARLESTOWN PED U/P 2025 

A9 1355 C32 GLACKMORE 2023 

A9 1355 G50 NADICS A11 2025 

A9 1355 W25 PLOVER COTTAGE RA 2025 

A9 1356 NORTH KESSOCK U/P 2025 

A9 1360 CROMARTY 

Refer to 

Particular 

Requirements 

A9 1360 C60 FOULIS 2025 

A9 1370 KILTEARN O/B 2023 

A9 1380 SGITHEACH RIVER 2023 

A9 1390 BALCONIE O/B 2023 

A9 1400 ALLT GRAAD 2023 

A9 1410 DEEPHAVEN 2023 

A9 1420 TEANINICH 2023 
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A9 1420 C59 CONTULLICH BURN 2023 

A9 1430 ALNESS RIVER 2023 

A9 1430 C64 DALMORE MILL LADE 2023 

A9 1440 DALMORE O/B 2022 

A9 1450 DALMORE RAIL 2023 

A9 1450 C30 ACHNAGARRON 2026 

A9 1450 C60 STONEYFIELD BURN 2026 

A9 1450 C90 BROOMHILL BURN 2024 

A9 1455 BROOMHILL U/P 2026 

A9 1455 C23 KINDEACE BURN NEW 2024 

A9 1455 C45 TULLICH BURN NEW 2024 

A9 1459 KILDARY 2022 

A9 1459 W50 BALNAGOWN NORTH LB 2024 

A9 1459 W51 BALNAGOWN SOUTH RB 2022 

A9 1461 BALNAGOWN RIVER NEW 2022 

A9 1462 EAST LODGE U/P 2022 

A9 1462 C41 BALMACRAGGAN 2026 

A9 1465 PITMADUTHY U/P 2022 

A9 1465 C5 PITMADUTHY BURN 2024 

A9 1470 HILTON NEW 2026 

A9 1470 C40 TAIN ST VINCENT U/P 2025 

A9 1470 C85 TARLOGIE BURN/CREEP 2024 

A9 1475 ARDJACHIE CREEP 2022 

A9 1583 MEIKLE FERRY RAIL 2025 

A9 1585 DORNOCH 

Refer to 

Particular 

Requirements 
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A9 1587 EVELIX CUTHILL LINKS 2025 

A9 1587 W61 COWIE HOUSE LA 2025 

A9 1590 EVELIX NEW 2021 

A9 1590 C54 SKELBO BURN 2021 

A9 1590 W36 ACHAVANDRA MUIR RB 2021 

A9 1590 W43 SKELBO MUIR RB 2021 

A9 1590 W68 FOUR PARKS BALVRD RB 2021 

A9 1590 W74 CAMBUSAVIE HSPTAL RB 2021 

A9 1590 W80 CAMBUSAVIE RAIL RB 2021 

A9 1600 MOUND SLUICES (NSS) 

Refer to 

Particular 

Requirements 

A9 1615 FLEET NEW 2025 

A9 1625 MOUND NEW RAIL 2025 

A9 1625 W76 KIRKTON FARM RB 2026 

A9 1625 W80 CULMAILY 1 RB 2024 

A9 1630 CULMAILY OLD (ASS) 2021 

A9 1640 CULMAILY NEW 2026 

A9 1640 C20 ALLT DOMHAIN 2026 

A9 1650 GOLSPIE RAIL 2023 

A9 1650 W75 GOLSPIE CHURCHYRD LA 2021 

A9 1660 GOLSPIE BIG BURN NEW 2026 

A9 1680 STRATHSTEVEN RAIL 2023 

A9 1680 W91 BRORA ROSSLYN YRD LB 2025 

A9 1680 W92 BRORA HIGH STREET RA 2025 

A9 1680 W96 SUTHERLAND ARMS LB 2025 

A9 1680 W97 BRORA SOUTH BRAE RA 2025 
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A9 1680 W98 BRORA MEMORIAL LB 2025 

A9 1680 W99 BRORA MEMORIAL SQ RA 2025 

A9 1695 BRORA RIVER NEW 2025 

A9 1700 CRAIGALLACHIE 2024 

A9 1710 CLYNEMILTON BURN 2026 

A9 1720 KINTRADWELL BURN 2026 

A9 1720 C24 ALLT GARBH-CHLAIS 2025 

A9 1720 W19 KINTRADWELL LODGE RB 2025 

A9 1720 W38 KINTRADWELL FARM LA 2025 

A9 1730 COLLIEBURN 2025 

A9 1730 G90 NADICS X4 2025 

A9 1745 ALTNACOUL NEW 2025 

A9 1755 LOTH RIVER NEW 2025 

A9 1755 C73 ALLTEENIE BURN 2025 

A9 1755 W45 CRACKAIG RB 2022 

A9 1755 W70 LOTHMORE RB 2025 

A9 1755 W77 LOTH PHONE KIOSK RB 2025 

A9 1755 W81 LOTH SCHOOL RB 2025 

A9 1760 CULGOWER BURN 2025 

A9 1760 C24 WESTGARTY BURN 2023 

A9 1760 C29 WESTGARTY CREEP 2023 

A9 1760 C41 MIDGARTY BURN 2023 

A9 1760 C85 MUNRO'S BRIDGE 2023 

A9 1760 W44 MIDGARTY RB 2022 

A9 1760 W56 CREAGLOISGTE 1 RB 2023 

A9 1760 W57 CREAGLOISGTE 2 RB 2023 
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A9 1760 W61 BRAEHEAD TERRACE RB 2023 

A9 1760 W74 DUNPHAILHEAD RAIL RB 2023 

A9 1760 W89 GREENPARK RAIL RB 2023 

A9 1760 W90 GREENPARK 1 LA 2023 

A9 1760 W91 GREENPARK 2 LA 2023 

A9 1765 PORTGOWER MILL BRIDGE 2022 

A9 1775 HELMSDALE NEW RAIL 2024 

A9 1785 HELMSDALE RIVER NEW 2024 

A9 1790 HELMSDALE SHORE ST 2023 

A9 1790 C70 NAVIDALE BURN 2024 

A9 1790 C80 ALLT BRISTE S 2024 

A9 1790 W20 HELMSDALE BRMHILL LA 2026 

A9 1790 W30 CLASHNARROW LA 2026 

A9 1800 SPUT BURN U/P 2024 

A9 1800 C5 SPUT BURN NEW 2024 

A9 1800 C95 ALLT BRISTE NORTH 2021 

A9 1809 BROKEN BURN (SSS) 2026 

A9 1810 ALLT BRISTE NTH U/P 2021 

A9 1810 W85 ORD WALL 2 NEW RB 2021 

A9 1810 W91 ORD WALL 3 RB 2026 

A9 1820 ORD BURN OLD (SSS) 2026 

A9 1820 C0 ORD BURN NEW 2026 

A9 1820 C30 ALLT AN FUDHAIR NEW 2021 

A9 1820 C88 ALLT NA HEANG 2025 

A9 1820 W3 ORD WALL 4 RB 2026 

A9 1830 OUSDALE 2025 
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A9 1840 ALT BRAIGH NAM MEUR 2025 

A9 1840 C7 ALLT SLEIBHT EAN 2025 

A9 1840 W81 DUBH CHOILLE 1 LB 2025 

A9 1840 W85 DUBH CHOILLE 2 LB 2025 

A9 1850 BERRIEDALE LANGWELL 2026 

A9 1860 BERRIEDALE WATER 2026 

A9 1860 W13 WHITE HOUSE RA 2025 

A9 1860 W5 BERRIEDALE HAIRPN RB 2025 

A9 1860 W8 BERRIEDALE CMTARY RA 2025 

A9 1860 W99 BORGUE BNSIDE D/S RB 2023 

A9 1870 BORGUE 2025 

A9 1870 W2 BORGUE BNSIDE D/N RB 2023 

A9 1870 W36 SITHEAN DUBH RB 2025 

A9 1870 W46 DUNBEATH CSTL HLL RB 2025 

A9 1870 W56 DUNBEATH MAINS RB 2023 

A9 1885 DUNBEATH NEW 2023 

A9 1885 W5 BRIDGEND CRB WALL RB 2022 

A9 1890 LATHERONWHEEL 2021 

A9 1890 W11 LATHERONWHEEL VLA RA 2022 

A9 1900 LATHERON 2024 

A9 1900 C88 LOCHEND 2021 

A9 1910 RANGAG 2026 

A9 1920 TACHER 2026 

A9 1920 C5 FHEOIR 2022 

A9 1920 W86 CLASHGAL RA 2026 

A9 1940 GEORGEMAS JUNCT RAIL 2026 
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A9 1940 C34 SORDALE CATTLE CREEP 2026 

A9 1940 C36 ACHINGILLS 2026 

A9 1940 C43 CARSGOE 2023 

A9 1940 C72 STAINLAND 2026 

A9 1940 G5 NADICS X5 2025 

A9 1950 THURSO RIVER 2025 

A9 1960 BURNSIDE BURN 2026 

A9 1960 W61 SCRABSTER HOUSE LA 2026 

A9 1960 W62 SCRABSTER APPR'CH RB 2024 

A9 1960 W74 SCRABSTER CLETT B LA 2024 

A9 1960 W80 SCRABSTER OIL DPT RB 2024 

A9 1960 W89 SCRABSTER COTTS 1 LA 2024 

A9 1960 W91 SCRABSTER COTTS 2 LA 2024 

A9 340 ALMOND 2022 

A9 340 G50 NADICS A1 2025 

A9 340 G67 VMS/D8 INVERALMOND 2021 

A9 350 LUNCARTY O/B 2022 

A9 360 SHOCHIE 2021 

A9 370 ORDIE 2021 

A9 380 HUNTERS LODGE 2022 

A9 390 KINGSWOOD ROAD RAIL 2023 

A9 400 BIRNAM GLEN 2022 

A9 410 RIVER BRAAN 2022 

A9 420 INVER MILL LADE 2021 

A9 420 W10 INVER WEST LA 2024 

A9 420 W12 INVER EAST RA 2024 
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A9 420 W44 HERMITAGE ACCESS LB 2024 

A9 430 INVER RAIL 2023 

A9 440 INCH RAIL 2023 

A9 450 RIVER TAY 2022 

A9 450 C70 DOWALLY BURN 2022 

A9 450 C87 GUAY 2022 

A9 450 W20 LEDPETTIE LB 2024 

A9 450 W95 KINDALLACHAN LB 2024 

A9 460 KINDALLACHAN 2022 

A9 470 DALNABO O/B 2023 

A9 470 C16 BALLINLUIG PEDES U/P 2021 

A9 470 C41 WESTER BALLINLUIG 2021 

A9 470 W23 BALLINLUIG RAIL LA 2023 

A9 470 W96 BROOM BURN CHAN'L RB 2023 

A9 500 LOCH BROOM BURN 2021 

A9 500 C4 PITCASTLE BURN 2021 

A9 500 C74 EASTHAUGH FARM U/P 2021 

A9 520 DALSHIAN RAIL 2023 

A9 530 TUMMEL 2023 

A9 540 FOSS ROAD 2023 

A9 550 CLUNIE 2023 

A9 560 CRAIGHULAN 2026 

A9 560 W30 TIGH NA BEITHE RB 2023 

A9 570 TIGH NA BEITHE RAIL 2023 

A9 580 TYNATIED (BURN B) 2021 



Scottish Trunk Road Network Management Contract 
North West Unit 

 77 Schedule 2 

A9 580 W36 KILLIECRANKIE D/H LB 

Refer to 

Particular 

Requirements 

A9 580 W53 KILLIECRANKIE GAB RA 

Refer to 

Particular 

Requirements 

A9 580 W82 KILLIECRANKIE C/R CB 

Refer to 

Particular 

Requirements 

A9 580 W83 KILLIECRANKIE U/H RA 

Refer to 

Particular 

Requirements 

A9 590 KILLIECRANKIE VIA NB 

Refer to 

Particular 

Requirements 

A9 600 KILLIECRANKIE VIA SB 

Refer to 

Particular 

Requirements 

A9 610 EACHAINN (BURN C) 2021 

A9 620 OLD FASKALLY U/P 2026 

A9 620 C5 TROOPERS (BURN D) 2021 

A9 640 ALLT GIRNAIG 2026 

A9 650 GLEN GIRNAIG U/P 2026 

A9 650 G90 NADICS A7 2025 

A9 660 ALLT CHLUAIN 2026 

A9 670 ESSANGAL 2026 

A9 670 W70 TULACH RB 2025 

A9 680 ALLT BHAIC 2026 

A9 690 PITALDONICH 2026 
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A9 700 PITAGOWAN ROAD 2026 

A9 710 PITAGOWAN RAIL 2023 

A9 720 ALLT A'CROMBAIDH 2026 

A9 730 CLUNES BURN 2026 

A9 740 ALLT CRAM BHRUTHAIH 2026 

A9 750 DALNAMEIN 2026 

A9 760 ALLT GEILLEIDH 2026 

A9 760 C20 CARN NA SAIDHE N/B 2026 

A9 760 C21 CARN NA SAIDHE S/B 2026 

A9 790 EDENDON WATER 2026 

A9 790 W7 DALNACARDOCH 6 LA 2026 

A9 795 F MILLENNIUM F/B B20 2023 

A9 800 ALLT AN STALCAIR NB 2026 

A9 800 W0 DALNACARDOCH 5 RA 2026 

A9 800 W4 DALNACARDOCH 4 LB 2026 

A9 810 ALLT AN STALCAIR SB 2026 

A9 810 W14 DRUMOCHTER 13 S/B LA 2024 

A9 810 W28 DALNACARDOCH 1 LA 2026 

A9 810 W4 DRUMOCHTER 14 S/B LA 2024 

A9 810 W66 DALNACARDOCH 2 LA 2026 

A9 810 W89 DALNACARDOCH 3 LA 2026 

A9 818 F MILLENNIUM F/B B13 2024 

A9 820 ALLT AN BHATHAICH NB 2026 

A9 820 F MILLENNIUM F/B B12 2024 

A9 830 ALLT AN BHATHAICH SB 2026 

A9 830 F MILLENNIUM F/B B11 2024 
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A9 831 F MILLENNIUM F/B B10 2024 

A9 834 F MILLENNIUM F/B B9 2024 

A9 836 F MILLENNIUM F/B B8 2024 

A9 840 ALLT CHOARACH MOR 2026 

A9 840 C25 ALLT CHOARACH BEAG 2021 

A9 840 W82 DALNASPIDAL 1 RA 2026 

A9 840 W91 DALNASPIDAL 2 RA 2026 

A9 840 W99 DALNASPIDAL 3 RA 2026 

A9 841 F MILLENNIUM F/B B6 2024 

A9 842 F MILLENNIUM F/B B5 2024 

A9 845 F MILLENNIUM F/B B4 2024 

A9 850 ALLT COIRE MHIC SITH 2026 

A9 850 F MILLENNIUM F/B B3 2024 

A9 850 W77 DRUMOCHTER 1 RA 2026 

A9 860 ALLT A'CHAORRUINN 2026 

A9 860 F MILLENNIUM F/B B2 2024 

A9 861 F MILLENNIUM F/B B1 2024 

A9 862 F MILLENNIUM F/B A23 2024 

A9 863 F MILLENNIUM F/B A22 2024 

A9 864 F MILLENNIUM F/B A21 2024 

A9 865 F MILLENNIUM F/B A20 2024 

A9 866 F MILLENNIUM F/B A19 2024 

A9 867 F MILLENNIUM F/B A18 2024 

A9 868 F MILLENNIUM F/B A17 2024 

A9 869 F MILLENNIUM F/B A16 2024 

A9 870 ALLT DUBHAIG 2025 
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A9 871 F MILLENNIUM F/B A14 2024 

A9 872 F MILLENNIUM F/B A13 2024 

A9 873 F MILLENNIUM F/B A12 2024 

A9 874 F MILLENNIUM F/B A11 2024 

A9 879 F N OF BALSPORRAN F/B 2025 

A9 880 ALLT CHUIRN 2025 

A9 880 C47 BHOTIE SOUTH 2024 

A9 880 C66 BHOTIE NORTH 2024 

A9 881 F MILLENNIUM F/B A10 2024 

A9 882 F MILLENNIUM F/B A9 2024 

A9 883 F MILLENNIUM F/B A4 2024 

A9 884 F MILLENNIUM F/B A8 2024 

A9 885 F MILLENNIUM F/B A7 2024 

A9 886 F MILLENNIUM F/B A6 2024 

A9 887 F MILLENNIUM F/B A5 2024 

A9 888 F MILLENNIUM F/B A3 2024 

A9 889 F MILLENNIUM F/B A2 2024 

A9 890 ALLT NAN CISTEACHAN 2025 

A9 890 F MILLENNIUM F/B A1 2024 

A9 891 F S OF DALWHINNIE F/B 2024 

A9 900 ALLT UILLEIM 2025 

A9 900 C75 TRUIM DAM CREEP 2024 

A9 910 ALLT BHATHAICH 2025 

A9 910 C45 LOCH ERICHT CREEP 2026 

A9 920 AQUEDUCT 2025 

A9 920 C57 DALWHINNIE DIST 1 2021 
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A9 930 ALLT CUAICH 2025 

A9 930 C72 GLEN TRUIM 3 2024 

A9 940 ALLT GARBH 2025 

A9 940 C28 GARBH NORTH 2 2021 

A9 950 ALLT NA CEARDAICH 2026 

A9 950 C45 RALIA LODGE 2025 

A9 950 C51 GLENTRUIM CREEP 2026 

A9 950 C74 RALIA CULVERT 2024 

A9 950 C75 RALIA CREEP 2026 

A9 960 NUIDE CATTLE CREEP 2026 

A9 970 INVERTON 2026 

A9 980 KNAPPACH U/P 2026 

A9 990 RUTHVEN ROAD 2021 

A99 10 FORSE 2024 

A99 10 C54 ACHASTLE BURN 2022 

A99 10 W44 REMEGGY RB 2021 

A99 20 REISGILL 2024 

A99 20 W6 LYBSTER RA 2022 

A99 30 OCCUMSTER CLYTH BURN 2024 

A99 30 C79 HILL O' MANY STANES 2022 

A99 40 BRUAN MANSE 2022 

A99 40 C23 OLD MILL 2024 

A99 40 C89 HEMPRIGGS NORTH 2021 

A99 40 G77 NADICS X6 2025 

A99 40 W12 BRUAN REDGOE RB 2024 

A99 40 W30 ULBSTER RB 2022 
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A99 40 W34 LANGSTANE 1 RB 2021 

A99 40 W37 LANGSTANE 2 RB 2021 

A99 50 HUMSTER 2022 

A9S 1310 W10 RAIGMORE LA 2021 

A9S 467 BALLINLUIG BOX CULVT 2024 

A9S 468 BALLINLUIG JN 1 RAIL 2024 

A9S 469 BALLINLUIG JN 2 RAIL 2024 

A9S 469 W1 BALLINLUIG JN MERGE 2024 

A9S 530 W1 TUMMEL LB 2021 

 



Scottish Trunk Road Network Management Contract 
North West Unit 

 83 Schedule 2 

Table 4.3.2 Summary of Structures Requiring Principal Inspections Per Year 

 

           
Structure Type 2021 2022 2023 2024 2025 2026 2027 2028 2029 Total 

Particular Requirements  Refer to Particular Requirements  

Bridges  123 105 86 35 118 130 123 105 86 911 

Footbridges  5 1 5 43 3 7 5 1 5 75 

Culverts  48 52 45 28 27 25 48 52 45 370 

Retaining Walls  85 65 117 153 63 54 85 65 117 804 

Gantries  5 3 0 0 21 0 5 3 0 37 

High Mast Lights  0 3 0 0 0 0 0 3 0 6 

Totals 266 229 253 259 232 216 266 229 253  

           

Notes        
              

1. For supplementary information on bridges with particular requirements, refer to Attachment 4.15. 

2. Further information on the Structures listed within this table is held within the structures management function of the Integrated Roads 

Information System and the information room. 
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3. The numbers of Structures may be altered during the course of this Contract at the Director's discretion. 

4. All Structures with particular requirements lie within the Principal Inspection programme, except where specifically excluded by their own 

maintenance manual as noted in Attachement 4.15. 

5. Not all Structures with particular requirements have Principal Inspections due between 2021 and 2029.   
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Attachment 4.4 List of Structures Over, Carrying or Adjacent to Water Courses That 
Have Level 1 and Level 2 Scour Assessments 
 
Table 4.4.1 Structures Over, Carrying or Adjacent to Water Courses,  Results of Level 
1 and Level 2 Scour Assessments 

Struct 
Ref Name Risk Rating  Level 1/ Level 2 

Assessment 
A82 1000 TOMNAHARRY 5  Level 1 
A82 1010 MHUILINN 2  Level 1 

A82 1010 F MHUILINN F/B 5  Level 1 
A82 1020 CAILLICH 5  Level 1 

A82 1020 F CAILLICH F/B 5  Level 1 
A82 1030 LUNDY 5  Level 1 

A82 1030F LUNDY 5  Level 1 
A82 1040 SPEAN 5  Level 1 
A82 1050 MAIRI 5  Level 1 
A82 1060 INVERGLOY 5  Level 1 
A82 1070 ALTRUA 5  Level 1 
A82 1080 LEITIRI 3  Level 1 
A82 1095 CORRIEGOUR LODGE 

NEW 5  Level 1 

A82 1100 ATHA 5  Level 1 
A82 1110 LEAGANN 5  Level 1 
A82 1120 CHOILICH 2  Level 1 
A82 1130 CEANNSIDE SIX 5  Level 1 
A82 1140 CEANNSIDE FOUR 5  Level 1 
A82 1150 CEANNSIDE THREE 5  Level 1 
A82 1160 CEANNSIDE 2 5  Level 1 
A82 1170 SITHEINN 1  Level 1 
A82 1180 LAGAIN 5  Level 1 
A82 1190 LAGAN SWING 

BRIDGE 5  Level 1 

A82 1200 INVERGARRY 5  Level 1 
A82 1210 GHLEANNAIN 4  Level 1 
A82 1220 OICH 1  Level 1 
A82 1230 ABERCHALDER 

SWING BR 5  Level 1 

A82 1240 UANAGAN 5  Level 1 
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A82 1250 FT AUGUSTUS SWING 
BR 5  Level 1 

A82 1260 FORT AUGUSTUS 5  Level 1 
A82 1270 BHROCHAIN 5  Level 1 
A82 1280 UISGE 5  Level 1 
A82 1290 ALLT A' MHUILINN 5  Level 1 
A82 1300 PORTCLAIR 5  Level 1 
A82 1310 INVERMORISTON 5  Level 1 
A82 1320 COINNEAG 5  Level 1 
A82 1330 ALLT SAIGH 5  Level 1 
A82 1340 WATERFALL 5  Level 1 
A82 1350 GROTAIG 5  Level 1 
A82 1360 TYNEHERRICK 5  Level 1 
A82 1370 EIREIGE 5  Level 1 
A82 1380 FHITHICH 5  Level 1 
A82 1390 BORLUM 5  Level 1 
A82 1400 DRUMNADROCHIT 2  Level 1 
A82 1420 FHEARCHAIR 5  Level 1 
A82 1430 FOITHANEAN 5  Level 1 
A82 1440 BRACHLA 5  Level 1 
A82 1450 KILLIANAN 5  Level 1 
A82 1460 RUITH 2  Level 1 
A82 1470 LOCHEND 5  Level 1 
A82 1480 DOCHFOUR 5  Level 1 
A82 1490 TOMNAHURICH 

SWING BR 5  Level 1 

A82 1500 FRIARS 3  Level 1 
A82 220 CAMERON LODGE 

NORTH 5  Level 1 

A82 230 EL RETIRO 5  Level 1 
A82 240 FRUIN OLD 2  Level 1 
A82 242 FRUIN NEW 5  Level 1 
A82 250 ALDYALLAN 5  Level 1 
A82 260 FINLAS 5  Level 1 
A82 285 LUSS WATER 1  Level 1 
A82 305 CULAG FARM 5  Level 1 



Scottish Trunk Road Network Management Contract 
North West Unit 

 87 Schedule 2 

A82 315 CULVERT 38 5  Level 1 
A82 325 WADE'S BRIDGE 5  Level 1 
A82 342 INVERBEG 5  Level 1 
A82 345 CAMUS NAN CLAIS 5  Level 1 
A82 370 STUCKGOWAN 1  Level 1 
A82 380 TARBET SMITHY 2  Level 1 

A82 380 F TARBET SMITHY F/B 1 2  Level 1 
A82 381 F TARBET SMITHY F/B 2 1  Level 1 
A82 390 INVERUGLAS 5  Level 1 
A82 400 SLOY TAIL RACE 5  Level 1 
A82 410 ARDVORLICH NORTH 5  Level 1 

A82 415 PULPIT ROCK 
IMPROVEMENT 5  Level 1 

A82 420 STUCKINDROIN 5  Level 1 
A82 423 F ARDLUI F/B 5  Level 1 
A82 430 STRATH DUBH-

UISAGE S 2  Level 1 

A82 440 STRATH DUBH-
UISAGE N 2  Level 1 

A82 450 INVERARNAN 5  Level 1 
A82 460 DUBH EAS 5  Level 1 
A82 470 DUBH EAS SOUTH 5  Level 1 
A82 480 DUBH EAS NORTH 5  Level 1 
A82 490 ALLT FIONNE 

GHLINNES 5  Level 1 

A82 500 ALLT FIONNE 
GHLINNEN 5  Level 1 

A82 510 EAS EONAN 5  Level 1 
A82 550 HERIVE BURN 5  Level 1 
A82 570 ALLT-ANT SAOIR 2  Level 1 
A82 580 STRATHFILLAN 

MANSE 5  Level 1 

A82 590 TYNDRUM 5  Level 1 
A82 600 CLIFTON 5  Level 1 

A82 600 F CLIFTON F/B 5  Level 1 
A82 610 ALLT COIRE 

CHAILEIN 5  Level 1 

A82 615 AUCH 5  Level 1 
A82 620 ALLT CHONOGLAIS 5  Level 1 
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A82 630 COIRE AN DOTHAIDH 5  Level 1 
A82 640 TULLA 5  Level 1 
A82 650 ALLT NA H ACHLAISE 5  Level 1 
A82 660 BA NEW 5  Level 1 
A82 670 ALLT MOLACH 5  Level 1 
A82 680 ALLT NAN GUIBHAS 5  Level 1 
A82 690 CREAGDHUBH 5  Level 1 
A82 700 ETIVE 2  Level 1 
A82 710 ALLT NA FEADH 5  Level 1 

A82 710 F ALLT NA FEADH F/B 5  Level 1 
A82 721 CABAR NEW 5  Level 1 
A82 730 MEANNARCLACH 5  Level 1 
A82 740 STUDY 5  Level 1 
A82 750 LAIRIG EILDE NEW 5  Level 1 
A82 760 CHAILLEACH 5  Level 1 
A82 770 ALLTANRIGH 5  Level 1 
A82 780 ALLT RUIGH NEW 5  Level 1 
A82 790 CHANCELLOR 5  Level 1 
A82 800 ACHTRIOCHTAN 5  Level 1 
A82 810 ACHNAMBEITHACH 

NEW 5  Level 1 

A82 820 ALLT NA MUIDHE 5  Level 1 
A82 830 ALLT FHIODHAN 5  Level 1 
A82 850 LAROCH RIVER 5  Level 1 
A82 860 ST JOHNS RECTORY 5  Level 1 
A82 870 BALLACHULISH 5  Level 1 
A82 880 ST BRIDES 

EPISCOPAL 5  Level 1 

A82 890 SMITHY 5  Level 1 
A82 900 ONICH SCHOOL 5  Level 1 
A82 910 RIGH 2  Level 1 
A82 920 CORRYCHURRACHAN 

STH. 5  Level 1 

A82 930 CORRYCHURRACHAN 
1 5  Level 1 

A82 940 CORRYCHURRACHAN 
2 5  Level 1 
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A82 950 BEINN BHAN BURN 5  Level 1 
A82 960 KIACHNISH 2  Level 1 
A82 970 FT WILLIAM 

ASHBURN 5  Level 1 

A82 980 NEVIS RIVER 2  Level 1 
A82 985 AN AIRD 5  Level 1 
A828 10 CONNEL 5  Level 1 
A828 110 KINLOCHLAICH 5  Level 1 
A828 120 ACHOSREGAN 2  Level 1 
A828 140 DALNATRAT 2  Level 1 
A828 150 DUROR 5  Level 1 
A828 160 LAGNAHA 5  Level 1 
A828 170 KENTALLEN STATION 5  Level 1 
A828 190 BALLACHULISH 

HOUSE 5  Level 1 

A828 40 BARCALDINE HOME 
FARM 5  Level 1 

A828 50 BARCALDINE 
GARDENS 5  Level 1 

A828 60 CREAGAN NEW 5  Level 1 
A828 90 INVERNAHYLE 2  Level 1 
A83 100 SHIRA NEW 5  Level 1 
A83 110 ARAY 5  Level 1 
A83 120 DOUGLAS WATER 5  Level 1 
A83 130 AUCHENDRAIN 5  Level 1 
A83 140 LEACANN 5  Level 1 
A83 150 SANDHOLE 5  Level 1 
A83 160 WHITEBRIDGE 5  Level 1 
A83 170 CRARAE 5  Level 1 
A83 180 AUCHGOYLE 5  Level 1 
A83 190 ASKNISH 5  Level 1 
A83 20 LOIN WATER 2  Level 1 

A83 210 TOM BAN 5  Level 1 
A83 220 CORRAN 5  Level 1 

A83 221 F CORRAN F/B 5  Level 1 
A83 230 GLENBURN 2  Level 1 
A83 250 ATTICHUAN 5  Level 1 
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A83 270 ALLT NA CRICHE 5  Level 1 
A83 280 INVERNEILL NEW 5  Level 1 
A83 290 STRONACHULLIN 5  Level 1 
A83 30 TORPEDO RANGE 5  Level 1 

A83 300 ARTILLIGAN 5  Level 1 
A83 310 ARTILLIGAN 

COTTAGE 5  Level 1 

A83 320 ALLT MUIC RUAIDH 
OLD 2  Level 1 

A83 330 ERINES 5  Level 1 
A83 340 ERINES SOUTH 

LODGE 5  Level 1 

A83 350 MEALL MHOR 5  Level 1 
A83 360 ASHENS 5  Level 1 
A83 364 TARBERT 2 2  Level 1 
A83 370 CORRANBUIE 5  Level 1 
A83 380 BARDARAVINE 5  Level 1 
A83 390 ACHNACARNAN 

SOUTH 5  Level 1 

A83 40 LITTLE REST 5  Level 1 
A83 50 CROE WATER 5  Level 1 
A83 60 COBBLER 5  Level 1 
A83 70 KINGLAS 5  Level 1 
A83 80 FYNE 5  Level 1 
A83 99 SHIRA OLD 2  Level 1 

A830 10 LOCHY RIVER NEW 5  Level 1 
A830 100 DRUMSALLIE 5  Level 1 
A830 110 DRUMSALLIE WOOD 1  Level 1 
A830 130 FINNAN RIVER 1  Level 1 
A830 140 CHALLUIM 5  Level 1 
A830 150 DHUIBH 5  Level 1 
A830 170 UTHA NEW 5  Level 1 
A830 180 DEARG 5  Level 1 
A830 190 GARBH NEW 5  Level 1 
A830 20 BANAVIE SWING BR 5  Level 1 
A830 200 RANOCHAN 5  Level 1 
A830 220 CRICHE 5  Level 1 
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A830 230 ARIENISKILL DEMOLISHED  Level 1 
A830 240 MAODAIL 5  Level 1 
A830 30 ANNAT 5  Level 1 
A830 301 ALLTA MHAMA NEW 3  Level 1 
A830 330 BEASDALE BURN 

NEW 5  Level 1 

A830 350 BORRODALE BURN 
NEW 5  Level 1 

A830 356 BRUNERY BURN 5  Level 1 
A830 360 LARRACHMORE 5  Level 1 
A830 375 ALLT CAM CARACH 5  Level 1 
A830 395 MORAR RIVER NEW 5  Level 1 
A830 40 CAMUSNATHA 5  Level 1 
A830 420 GLEN DARY ACCESS 5  Level 1 
A830 50 ALLT NA 

LEATHBHEINN 5  Level 1 

A830 60 ACHDALIEU 5  Level 1 
A830 70 ALLT NA FHEIDH 5  Level 1 
A830 80 FASSFERN 5  Level 1 
A830 90 CORRYBEG 5  Level 1 
A835 10 CONON 3  Level 1 
A835 100 INCHBAE 5  Level 1 
A835 110 BLACK BRIDGE 5  Level 1 
A835 120 TORRAN DHU 5  Level 1 
A835 130 LEACACHAIN 5  Level 1 
A835 140 CHUMHAINN 5  Level 1 
A835 150 ALLT A BHRAIGHE 5  Level 1 
A835 160 INVERLAEL 5  Level 1 
A835 170 ARDCHARNICH 5  Level 1 
A835 180 CORRY 5  Level 1 
A835 190 BRAES OF ULLAPOOL 5  Level 1 
A835 30 USSIE BURN 1 

(ARMCO) 5  Level 1 

A835 50 CONTIN OLD 
(PEDEST.) 1  Level 1 

A835 55 CONTIN NEW 5  Level 1 
A835 70 SILVER BRIDGE OLD 5  Level 1 
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A835 75 ACHNACLERACH 5  Level 1 
A835 80 BEALLACH 5  Level 1 
A835 90 GARBAT 5  Level 1 
A84 10 DRIP 1  Level 1 

A84 100 ANNIE BURN 5  Level 1 
A84 110 ARDCHULLARIE 5  Level 1 
A84 120 STRATHYRE 4  Level 1 
A84 130 CREAGAN 4  Level 1 
A84 137 BALQUHIDDER 

STATION 5  Level 1 

A84 140 KENDRUM 1  Level 1 
A84 20 ASHMILL LEFT HAND 5  Level 1 
A84 21 ASHMILL RIGHT 

HAND 5  Level 1 

A84 30 TEITH 2  Level 1 
A84 39 OLD ANNET 5  Level 1 
A84 40 ANNET BURN 5  Level 1 
A84 50 COILLIECHAT 1 5  Level 1 
A84 60 KELTY 1  Level 1 
A84 70 LENY 5  Level 1 
A84 80 KILMAHOG 1 5  Level 1 
A84 90 KILMAHOG 2 5  Level 1 

A85 100 TOFTS 5  Level 1 
A85 110 DALVRECK 2  Level 1 
A85 130 CLATHICK 3  Level 1 
A85 140 LAWERS 1  Level 1 
A85 150 MILTON 2  Level 1 
A85 170 LEDNOCK 2  Level 1 
A85 180 TULLYBANNOCHER 3  Level 1 
A85 190 BOLTACHAN 5  Level 1 
A85 210 FANK 5  Level 1 
A85 230 ST FILLANS 

TAILRACE 5  Level 1 

A85 240 ALLT AN FHIONN 5  Level 1 
A85 250 GLENTARKEN 1  Level 1 
A85 260 DERRY WOOD 2  Level 1 
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A85 270 DALKENNETH 2  Level 1 
A85 280 BEICH 5  Level 1 
A85 290 GLEN OGLE 5  Level 1 

A85 290 F GLEN OGLE F/B 2  Level 1 
A85 300 OGLE 1  Level 1 
A85 310 ALLT LAIRIG CHEILE 5  Level 1 
A85 320 ARDCHYLE 5  Level 1 
A85 330 LEDCHARRY 5  Level 1 
A85 340 LUIB BURN 5  Level 1 
A85 350 LUIB STATION 5  Level 1 
A85 360 ALLT COIRE 

CHAORACH 5  Level 1 

A85 370 IMMERDHU 5  Level 1 
A85 380 BENMORE 5  Level 1 
A85 390 ALLT COIRE ARDRAIN 5  Level 1 
A85 400 CRIANLARICH STN 

BURN 5  Level 1 

A85 420 INVERLOCHY 5  Level 1 
A85 440 DUNORCHY 5  Level 1 
A85 450 DALMALLY HOTEL 5  Level 1 
A85 460 KINCHRACKINE 5  Level 1 
A85 470 KINCHRACKINE WEST 5  Level 1 
A85 480 ORCHY 2  Level 1 
A85 500 LORGAIDH 5  Level 1 
A85 510 CRUACHAN VIADUCT 5  Level 1 
A85 520 FALLS OF CRUACHAN 

E 5  Level 1 

A85 530 FALLS OF CRUACHAN 5  Level 1 
A85 540 FALLS OF CRUACHAN 

W 5  Level 1 

A85 550 BRANDER VIADUCT 5  Level 1 
A85 560 ALLT BRANDER 5  Level 1 
A85 570 CRUINACHE NEW 5  Level 1 
A85 580 BRIDGE OF AWE 5  Level 1 
A85 590 NANT 5  Level 1 
A85 600 TAYNUILT HOTEL 5  Level 1 
A85 620 AIRDS 5  Level 1 
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A85 630 LAKEFIELD RAIL 2  Level 1 
A85 640 FEARNOCH 2  Level 1 
A85 660 LUSRAGAN 5  Level 1 
A85 670 SAULMORE 5  Level 1 
A85 680 BLACK LYNN 2  Level 1 
A85 70 LOCHTY 1  Level 1 
A85 80 METHVEN 2  Level 1 
A85 90 KEILLOUR 1  Level 1 

A86 101 ALLT A' CHRANNAIG 5  Level 1 
A86 111 ALLT A COIRE 

ARDHAIR 5  Level 1 

A86 130 CHOILLE RAIS 5  Level 1 
A86 150 MOY BURN 5  Level 1 
A86 160 ALLT NA H-UAMHA 5  Level 1 
A86 170 URCHAR 5  Level 1 
A86 180 CLACHAIG 5  Level 1 
A86 190 ALLT A' CHAORAINN 1  Level 1 
A86 20 GYNACK 1  Level 1 

A86 200 DAMH 5  Level 1 
A86 210 ROY 5  Level 1 
A86 22 F MILLENNIUM F/B D1 5  Level 1 
A86 220 ACHANEICH EAST 5  Level 1 
A86 23 F MILLENNIUM F/B D5 5  Level 1 
A86 230 ALLTOUR (ALLT 

ODHAR) 5  Level 1 

A86 24 F MILLENNIUM F/B D2 5  Level 1 
A86 27 F MILLENNIUM F/B D3 5  Level 1 
A86 30 AULT LAURIE 5  Level 1 

A86 31 F MILLENNIUM F/B D4 5  Level 1 
A86 40 CALDER 5  Level 1 
A86 50 MILL HOUSE BURN 5  Level 1 
A86 60 LAGGAN 5  Level 1 
A86 70 STRATHMASHIE 5  Level 1 
A86 80 KINLOCH LAGGAN 5  Level 1 
A87 10 ALDERNAIG 5  Level 1 

A87 100 LUNDIE 5  Level 1 
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A87 110 LUNDIE COTTAGE 5  Level 1 
A87 120 ALLT COIRE LAIR 5  Level 1 
A87 130 ALLT CHOIRE A'CHAIT 5  Level 1 
A87 140 AN CAORANN MOR 5  Level 1 
A87 150 AN CAORANN BEAG 5  Level 1 
A87 160 COIRE THOLL 

BHRUACH 5  Level 1 

A87 170 EAS NAN ARM 5  Level 1 
A87 180 MALAGAN 5  Level 1 
A87 190 SHIEL 5  Level 1 
A87 20 ACHA LUACHRIACH 5  Level 1 

A87 200 ALLT A'CHRUINN 5  Level 1 
A87 210 CLACHAN DUICH 2  Level 1 
A87 220 AN LETH-ALLT 2  Level 1 
A87 245 DORNIE NEW 2  Level 1 
A87 250 NOSTIE 2  Level 1 
A87 260 BALMACARA NEW 5  Level 1 
A87 280 CARRICH 5  Level 1 
A87 290 SKYE 5  Level 1 
A87 30 DAINGEAN 5  Level 1 

A87 300 ALLT ANAVIG 5  Level 1 
A87 310 ALLT AN DARAICH 5  Level 1 
A87 320 LUSA NEW 5  Level 1 
A87 330 ASHAIG 2  Level 1 
A87 340 BUNAN 5  Level 1 
A87 350 LOINN BHAINN NEW 5  Level 1 
A87 370 BIDEICH NEW 5  Level 1 
A87 380 HARRAPOOL 5  Level 1 
A87 390 MHUILLIN NEW 5  Level 1 
A87 40 BHOIRA 5  Level 1 

A87 400 BROADFORD 5  Level 1 
A87 410 FEARNA NEW 5  Level 1 
A87 420 STROLLAMUS 5  Level 1 
A87 430 LUIB 5  Level 1 
A87 440 LOCH AINORT 5  Level 1 
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A87 450 ABHAINN CEANN 5  Level 1 
A87 460 BRUADARAN 5  Level 1 
A87 470 ALLT MHIC MHOREIN 5  Level 1 
A87 480 TORRA-MICHAIG 2  Level 1 
A87 490 ALLT DARAICH 5  Level 1 
A87 50 GARBH DHOIRE 5  Level 1 

A87 500 SLIGACHAN 5  Level 1 
A87 510 ALLT DUBH 2  Level 1 
A87 520 ALLT A'GHLARSAIR 5  Level 1 
A87 530 LON NAN AIRIGH 5  Level 1 
A87 540 LON CHAORACH 5  Level 1 
A87 550 LON NA H-AIRIGH 5  Level 1 
A87 560 VARRAGIL 5  Level 1 
A87 570 ALLT TOTA THAOIG 5  Level 1 
A87 60 LOYNE 5  Level 1 

A87 600 LON NA H'IOLAINN 2  Level 1 
A87 610 HAULTIN 5  Level 1 
A87 620 ROMESDAL 5  Level 1 
A87 630 LON RUADH 5  Level 1 
A87 640 HINNISDAL 5  Level 1 
A87 650 ABHAINN BHAL 5  Level 1 
A87 660 CONON (UIG) 5  Level 1 
A87 670 RHA 5  Level 1 
A87 70 MORISTON 5  Level 1 
A87 80 FHEARCHAIR 5  Level 1 
A87 90 PEATHRAIN 5  Level 1 

A887 10 LEVISHIE 3  Level 1 
A887 100 ALLT NA H-INNSE 

BEAG 5  Level 1 

A887 110 ALLT NA H-INNSE 
MOR 5  Level 1 

A887 120 ALLT DUBH 5  Level 1 
A887 140 ALLT A' CHAISE 5  Level 1 
A887 150 ALLT A COIRE 

BHUIDHE 5  Level 1 

A887 160 ALLT NA CRICHE 5  Level 1 
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A887 170 ALLT A' GHOIRTEIN 5  Level 1 
A887 180 ALLT AN EOIN 5  Level 1 
A887 190 CEANNACROC 2  Level 1 
A887 20 CEANN AN ACHAIDH 2  Level 1 
A887 30 CAOCHAN NA MUIC 5  Level 1 
A887 40 BHLARAIDH 5  Level 1 
A887 50 ALLT LARAIRIDH 2  Level 1 
A887 80 LAGAIN BHAIN 1  Level 1 
A887 90 TORGOYLE 2  Level 1 
A889 10 DROCHAID 

A'BHACAIN 2  Level 1 

A889 20 DALWHINNIE 2  Level 1 
A889 40 ALLT BREAKACHY 1  Level 1 
A889 50 LAGG (CUBHAIGE) 5  Level 1 
A9 1000 SPEY RIVER 5  Level 1 
A9 1040 RAITTS BURN 5  Level 1 
A9 1060 DUNACHTON BURN 

U/P 5  Level 1 

A9 1090 ALLT AN FHEARNA 5  Level 1 
A9 1100 ALLT CHRIOCHAIDH 5  Level 1 
A9 1130 CRICHE 5  Level 1 
A9 1190 DULNAIN 2  Level 1 
A9 1200 BADDENGORM 5  Level 1 

A9 1207 F SLOCHD SUMMIT 2 
F/B 5  Level 1 

A9 1207 F SLOCHD SUMMIT 3 
F/B 5  Level 1 

A9 1207 F SLOCHD SUMMIT 4 
F/B 5  Level 1 

A9 1207 F SLOCHD SUMMIT 5 
F/B 5  Level 1 

A9 1230 FINDHORN 5  Level 1 
A9 1250 ALLT NA FRITHE 5  Level 1 
A9 1260 DALMAGARRY 5  Level 1 

A9 1262 F MILLENNIUM F/B F1 5  Level 1 
A9 1290 DAVIOT NEW 5  Level 1 
A9 1291 DAVIOT OLD 5  Level 1 
A9 1350 KESSOCK 5  Level 1 
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A9 1360 CROMARTY 5  Level 1 
A9 1380 SGITHEACH RIVER 5  Level 1 
A9 1400 ALLT GRAAD 5  Level 1 
A9 1430 ALNESS RIVER 5  Level 1 
A9 1461 BALNAGOWN RIVER 

NEW 5  Level 1 

A9 1470 HILTON NEW 5  Level 1 
A9 1585 DORNOCH 5  Level 1 
A9 1587 EVELIX CUTHILL 

LINKS 5  Level 1 

A9 1590 EVELIX NEW 5  Level 1 
A9 1590 C54 SKELBO BURN 5  Level 1 

A9 1600 MOUND SLUICES 2  Level 1 
A9 1615 FLEET NEW 5  Level 1 
A9 1630 CULMAILY FARM OLD 5  Level 1 
A9 1640 CULMAILY NEW 5  Level 1 
A9 1660 GOLSPIE BIG BURN 

NEW 5  Level 1 

A9 1695 BRORA RIVER NEW 5  Level 1 
A9 1700 CRAIGALLACHIE 5  Level 1 
A9 1710 CLYNEMILTON BURN 5  Level 1 
A9 1720 KINTRADWELL BURN 2  Level 1 
A9 1730 COLLIEBURN 5  Level 1 
A9 1745 ALTNACOUL NEW 5  Level 1 
A9 1755 LOTH RIVER NEW 5  Level 1 
A9 1765 PORTGOWER MILL 

BRIDGE 5  Level 1 

A9 1760 CULGOWER BURN 2  Level 1 
A9 1760 C24 WESTGARTY BURN 5  Level 1 
A9 1760 C41 MIDGARTY BURN 5  Level 1 

A9 1785 HELMSDALE RIVER 
NEW 5  Level 1 

A9 1799 WIDOW'S OLD 5  Level 1 
A9 1809 BROKEN BURN 5  Level 1 
A9 1820 ORD BURN OLD 5  Level 1 
A9 1830 OUSDALE 5  Level 1 
A9 1840 ALT BRAIGH NAM 

MEUR 5  Level 1 
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A9 1840 C7 ALLT SLEIBHT EAN 5  Level 1 
A9 1850 BERRIEDALE 

LANGWELL 5  Level 1 

A9 1860 BERRIEDALE WATER 5  Level 1 
A9 1860 W99 BORGUE BURNSIDE 5  Level 1 

A9 1870 BORGUE 5  Level 1 
A9 1885 DUNBEATH NEW 5  Level 1 
A9 1890 LATHERONWHEEL 5  Level 1 
A9 1900 LATHERON 5  Level 1 
A9 1910 RANGAG 5  Level 1 
A9 1920 TACHER 5  Level 1 
A9 1950 THURSO RIVER 2  Level 1 
A9 1960 BURNSIDE BURN 2  Level 1 
A9 340 ALMOND 5  Level 1 
A9 360 SHOCHIE 5  Level 1 
A9 370 ORDIE 5  Level 1 
A9 400 BIRNAM GLEN 5  Level 1 
A9 410 RIVER BRAAN 5  Level 1 
A9 420 INVER MILL LADE 5  Level 1 
A9 450 RIVER TAY 5  Level 1 
A9 460 KINDALLACHAN 5  Level 1 
A9 500 LOCH BROOM BURN 5  Level 1 
A9 530 TUMMEL 2  Level 1 
A9 550 CLUNIE 5  Level 1 
A9 580 TYNATIED (BURN B) 5  Level 1 
A9 610 EACHAINN (BURN C) 5  Level 1 
A9 640 ALLT GIRNAIG 5  Level 1 
A9 660 ALLT CHLUAIN 5  Level 1 
A9 670 ESSANGAL 5  Level 1 
A9 680 ALLT BHAIC 4  Level 1 
A9 690 PITALDONICH 5  Level 1 
A9 720 ALLT A'CROMBAIDH 5  Level 1 
A9 730 CLUNES BURN 5  Level 1 
A9 740 ALLT CRAM 

BHRUTHAIH 5  Level 1 

A9 750 DALNAMEIN 5  Level 1 
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A9 760 ALLT GEILLEIDH 5  Level 1 
A9 760 C20 CARN NA SAIDHE N/B 5  Level 1 
A9 760 C21 CARN NA SAIDHE S/B 5  Level 1 

A9 790 EDENDON WATER 5  Level 1 
A9 795 F MILLENNIUM F/B B20 5  Level 1 
A9 800 ALLT AN STALCAIR 

N/B 5  Level 1 

A9 810 ALLT AN STALCAIR 
S/B 5  Level 1 

A9 818 F MILLENNIUM F/B B13 5  Level 1 
A9 820 ALLT AN BHATHAICH 

NB 5  Level 1 

A9 820 F MILLENNIUM F/B B12 5  Level 1 
A9 830 ALLT AN BHATHAICH 

SB 5  Level 1 

A9 830 F MILLENNIUM F/B B11 5  Level 1 
A9 831 F MILLENNIUM F/B B10 5  Level 1 
A9 834 F MILLENNIUM F/B B9 5  Level 1 
A9 836 F MILLENNIUM F/B B8 5  Level 1 
A9 840 ALLT CHOARACH 

MOR 5  Level 1 

A9 841 F MILLENNIUM F/B B6 5  Level 1 
A9 842 F MILLENNIUM F/B B5 5  Level 1 
A9 845 F MILLENNIUM F/B B4 5  Level 1 
A9 850 ALLT COIRE MHIC 

SITH 2  Level 1 

A9 850 F MILLENNIUM F/B B3 5  Level 1 
A9 860 ALLT A'CHAORRUINN 5  Level 1 

A9 860 F MILLENNIUM F/B B2 5  Level 1 
A9 861 F MILLENNIUM F/B B1 5  Level 1 
A9 862 F MILLENNIUM F/B A23 5  Level 1 
A9 863 F MILLENNIUM F/B A22 5  Level 1 
A9 864 F MILLENNIUM F/B A21 5  Level 1 
A9 865 F MILLENNIUM F/B A20 5  Level 1 
A9 866 F MILLENNIUM F/B A19 5  Level 1 
A9 867 F MILLENNIUM F/B A18 5  Level 1 
A9 868 F MILLENNIUM F/B A17 5  Level 1 
A9 869 F MILLENNIUM F/B A16 5  Level 1 
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A9 870 ALLT DUBHAIG 5  Level 1 
A9 871 F MILLENNIUM F/B A14 5  Level 1 
A9 872 F MILLENNIUM F/B A13 5  Level 1 
A9 873 F MILLENNIUM F/B A12 5  Level 1 
A9 874 F MILLENNIUM F/B A11 5  Level 1 
A9 879 F N OF BALSPORRAN 

F/B 2  Level 1 

A9 880 ALLT CHUIRN 5  Level 1 
A9 881 F MILLENNIUM F/B A10 5  Level 1 
A9 882 F MILLENNIUM F/B A9 5  Level 1 
A9 883 F MILLENNIUM F/B A4 5  Level 1 
A9 884 F MILLENNIUM F/B A8 5  Level 1 
A9 885 F MILLENNIUM F/B A7 5  Level 1 
A9 886 F MILLENNIUM F/B A6 5  Level 1 
A9 887 F MILLENNIUM F/B A5 5  Level 1 
A9 888 F MILLENNIUM F/B A3 5  Level 1 
A9 889 F MILLENNIUM F/B A2 5  Level 1 
A9 890 ALLT NAN 

CISTEACHAN 1  Level 1 

A9 890 F MILLENNIUM F/B A1 5  Level 1 
A9 891 F S OF DALWHINNIE F/B 5  Level 1 
A9 900 ALLT UILLEIM 2  Level 1 
A9 910 ALLT BHATHAICH 1  Level 1 
A9 920 AQUEDUCT 5  Level 1 
A9 930 ALLT CUAICH 2  Level 1 
A9 940 ALLT GARBH 1  Level 1 
A9 950 ALLT NA CEARDAICH 5  Level 1 
A9 970 INVERTON 5  Level 1 
A99 10 FORSE 5  Level 1 

A99 10 W44 REMIGGY 5  Level 1 
A99 20 REISGILL 5  Level 1 
A99 30 OCCUMSTER CLYTH 

BURN 5  Level 1 

A99 30 C79 HILL O' MANY 
STANES 5  Level 1 

A99 40 BRUAN MANSE 5  Level 1 
A99 50 HUMSTER 5  Level 1 
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Attachment 4.5 List of Structures Over, Carrying or Adjacent to Water Courses That 
Have Been Subject to Level 2 Scour Assessments 
 
EXERCISE ONGOING SPECIFICS TO FOLLOW BY END OF 2021 

Table 4.5.1 Structures Over, Carrying Water or Adjacent to Water Courses Subject to 
Level 2 Scour Assessments 

Struct 
Ref Name Risk Rating Level 2 Assessment 

A9 530 TUMMEL   

A9 660 ALLT CHLUAIN   

A9 680 ALLT BHAIC   

A9 891 F S OF DALWHINNIE 
F/B   

 

A9 900 ALLT UILLEIM   

A9 1040 RAITTS BURN   

A9 1600 MOUND SLUICES   

A9 1760 CULGOWER BURN   

A82 1010 MHUILINN   

A82 1080 LEITIRI   

A82 1130 CEANNSIDE SIX   

A82 1210 GHLEANNAIN   

A82 1220 OICH   

A82 1460 RUITH   

A82 1500 FRIARS   

A83 99 SHIRA OLD   

A83 220 CORRAN   

A84 10 DRIP   

A84 60 KELTIE   

A84 120 STRATHYRE   

A84 130 CREAGAN   

A85 180 TULLYBANNOCHER   

A85 250 GLENTARKEN   

A85 260 DERRY WOOD   

A85 300 OGLE   

A85 640 FEARNOCH   

A86 20 GYNACK   
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A86 130 CHOILLE RAIS   

A87 245 DORNIE NEW   

A87 260 BALMACARA NEW   

A87 480 TORRA-MICHAIG   

A87 540 LON CHAORACH   

A830 301 ALLTA MHAMA NEW   

A835 10 CONON   

A835 30 USSIE BURN 1   

A835 50 CONTIN OLD 
(PEDEST)  

 

A887 10 LEVISHIE   

A887 20 CEANN AN ACHAIDH   

A887 80 LAGAIN BHAIN   

A887 80 LAGAIN BHAIN OLD   

A887 90 TORGOYLE   

A887 100 ALLT NA H-INNSE 
BEAG  

 

A887 190 CEANNACROC   

A889 40 ALLT BREAKACHY   

A9 890 ALLT NAN 
CISTEACHAN   

 

A9 910  ALLT BHATHAICH   

A9 940  ALLT GARBH   

A82 285  LUSS WATER   

A82 370  STUCKGOWAN    

A82 380  TARBET SMITHY   

A82 1170  SITHEINN    

A84 140 KENDRUM    

A85 70  LOCHTY   

A85 90  KEILLOUR   

A86 190  ALLT A' CHAORAINN   

A830 110  DRUMSALLIE WOOD   

A830 130  FINNAN RIVER   

A9 879 F  N OF BALSPORRAN 
F/B  

 

A9 930  ALLT CUAICH   

A9 1960  BURNSIDE BURN   
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A82 380 F  TARBET SMITHY F/B   

A87 660  CONON (UIG)   
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Attachment 4.6 List of agreements with third Parties That Affect Existing and Future 
Management, Maintenance & Replacement of Structures 
 

Table 4.6.1 Agreements with third Parties That Affect Structures 

 

Structure     

Reference No. Name Agreement reference 3rd Party 

A9 1330 

RAIGMORE NAIRN 

RAIL 
BR 291/99-2 

Network Rail 

A9 1340 

RAIGMORE PERTH 

RAIL 
BR 290/347-1 

Network Rail 

A9 1680 STRATHSTEVEN RAIL BR 302/217 Network Rail 

A82 560 EUICH RAIL BR 312/163 Network Rail 

A82 990 

BASE CAMP NEW 

RAIL 
RTK 338-1 

Network Rail 

A87 270 KYLE STATION RAIL BR 303/161, 162 Network Rail 

A828 180 

BALLACHULISH 

HOSPTAL 
 

 

A830 210 ARIENISKILL RAIL BR 313/95 Network Rail 

A830 285 POLNISH NEW RAIL RTK 313/109A-1 Network Rail 

 

Notes: 

1. All structures above carry the trunk road over an operational railway line, except the 
Ballachulish Hospital structure. This structure carries the trunk road over a non-
operational railway line.  

2. The bridge agreements for the structures are held with The Director. 

  



Scottish Trunk Road Network Management Contract 
North West Unit 

 106 Schedule 2 

Attachment 4.7 List of Structures Subject to Assessment and Upgrading of Vehicle 
Parapets to CS461 Assessment and upgrading of in-service parapets 
 

Attachment 4.7 Structures Subject to Assessment and Upgrading of Vehicle Parapets 

 

Generally, bridge and other parapets in the North West Unit have been assessed and rated 

in accordance with CS461 Assessment and upgrading of in-service parapets. The results of 

the assessments are available in SMS. Parapet replacements are undertaken on a case by 

case basis using the CS461 Assessment and upgrading of in-service parapets ratings as a 

guide to prioritise the works. 
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Attachment 4.8 List of Structures to Identification of ‘Particularly at Risk’ Supports to 
CS453 The Assessment of Highway Bridge Supports 
 

Attachment 4.8 Structures to Identification of ‘Particularly at Risk’ Supports 

 

Structure    

Reference No.  Name Group Comments 

A9 350 LUNCARTY 3  

A9 470 DALNABO 3  

A9 550 CLUNIE N/A Pier more than 4.5m 

from carriageway 

A9 1020 KERROW 3  

A9 1210 SLOCHD BEAG 3  

A9 1300 INSHES OB 3  

A9 1310 RAIGMORE S 3  

A9 1320 RAIGMORE N 3  

A9 1390 BALCONIE OB 3  
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Attachment 4.9 Technical Approval Procedures for Assessment of Structures in 
Scotland 
 

Table 4.9.1 Technical Approval of Structures in Scotland 

 

 

  

Assessor shall agree AIP with the TAA. This shall embrace all relevant documents from the TAS including the UK 
Design Manual for Roads and Bridges, and may include departures from standards or aspects not covered by 
standards. 

Assessment and check shall be carried out and the TAA shall be consulted on those aspects of the assessment 
which do not comply with the AIP. If further amendments to the AIP shall be required, either by the assessor or 
the Checker, these shall be approved by the TAA and an addendum to the AIP submitted. 

Assessor shall give recommendations on and agree with the TAA any substandard features identified by the 
assessment which are not to be upgraded. Any interim measures shall also be agreed at this stage. 

Assessment report submitted to the TAA with list of all substandard features identifying those which shall not be 
upgraded and giving recommendations for any Special Inspection or studies needed prior to the design of 
strengthening and/or improvement Operations. 

Assessor shall submit assessment and check certificates on which shall be recorded all agreed and/or approved 
departures from standards. 

TAA/OD accepts assessment and check certificates endorsing all departures from standards or aspects not 
covered by standards. 

END OF ASSESSMENT 

Notes

Assessment includes: 

1. Load carrying capacity of deck and substructure 
2. Parapets 
3. Pier impact resistance 
4. Safety fencing 
5. Visibility 
6. Vertical  and  Horizontal Clearances 
7. Central reserve, carriageway, footway, and verge provision 
8. Scour risk 
9. All other aspects relative to the AIP 
10. For strengthening and or improvement works, Technical Approval procedures shall be the same as for new 
Structures. Abbreviations:

 TAA   = Technical Approval Authority 
 TAS   = Technical Approval Schedule 
 AIP   = Approval in Principle 
 OD   = Overseeing Department 
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Figure 4.9.1.A – Flow Chart for Departures from Standard or Aspects not Covered by 
Standards 
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Attachment 4.10 List of Sub-Standard Structures with Structural Assessments in 
Progress 
 

Table 4.10.1 Sub Standard with Structural Assessments in Progress 

Structure   

Reference No. Name Date 

A9 1230 Findhorn Bridge Nov-2020 
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Attachment 4.11 List of Sub-Standard Structures 
 

Table 4.11.1 Sub-Standard Structures 

 

Structure   

Reference No. Name Details  

A82 670 ALLT MOLACH 7.5t ALL 

A82 680 ALLT NAN GUIBHAS 17.0t ALL 

A82 690 CREAGDUBH 38.0t ALL 

A82 770 ALLTANRIGH 17.0t ALL 

A82 800 ACHTRIOCHTAN 38.0t ALL 

A828 10  CONNEL 7.5t ALL 

A84 35 CAMBUS 7.5t ALL 

A84 137 Balquhidder Station 7.5t ALL 

A85 280 BEICH Weak verge 

A85 680 BLACK LYNN Weak verge 

A87 340 BUNAN 38.0t ALL 

A87 440 LOCH AINORT Weak verge 

A87 600 LON NA H’IOLAINN Weak verge 

A830 130 FINNAN RIVER Weak verge 

A887 40 BHLARAIDH Weak verge 

A887 80 LAGAIN BHAIN 17.0t ALL 

A887 100 ALLT NA H-INNSE BEAG 17.0t ALL 

A83 90 W25 ARDGENAVAN SOUTH 2 38.0t ALL 

A83 160 W86 TIGH CLADICH SOUTH 38.0t ALL 

A84 90 W0 KILMAHOG 38.0t ALL 
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A84 90 W15 PASS HOUSE 38.0t ALL 

A86 200 W65 CRUINNICHIDH 3.0t ALL 

A87 480 W42 SCONSER SHED 0.1t ALL 

A99 40 W30 ULBSTER RB 0.1t ALL 
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Attachment 4.12 List of Structures with Known Defects Requiring Monitoring that are 
Sub-Standard 

 

Table 4.12.1 Structures with Known Defects Requiring Monitoring that are Sub-
Standard 

Structure 
Reference 

Structure 
Name 

Monitoring 

Comment 
Interim 

Measures 
(Formal/Other) 

Class 
(BD 

79/06 
App. 
C) 

Interval Details 

A82 670 ALLT MOLACH Formal 1 Yearly 7.5t ALL To be 
replaced 

A82 680 ALLT NAN 
GUIBHAS Formal 1 Yearly 17.0t ALL To be 

replaced 

A82 690 CREAGDUBH Formal 1 Yearly 38.0t ALL To be 
replaced 

A82 770 ALLTANRIGH Formal 1 Yearly 17.0t ALL To be 
replaced 

A82 800 ACHTRIOCHTAN Formal 1 Yearly 38.0t ALL To be 
replaced 

A84 35 CAMBUS Formal 1 Yearly 7.5t ALL To be 
replaced  

A84 137 Balquhidder 
Station Formal 1 6 

monthy 7.5t ALL To be 
replaced 

A828 10 Connel Formal 1 Monthly 7.5t ALL To be 
strengthened 

A887 80 LAGAIN BHAIN Other & 
Formal 1 6 

monthly 17.0t ALL 
Currently 
propped. To 
be replaced 

A887 100 ALLT NA H-
INNSE BEAG Formal 1 Yearly 17.0t ALL To be 

replaced 
 

 

Retaining 
Wall 

Reference 

Retaining Wall 
Name 

Monitoring 

Comment 
Interim 

Measures 
(Formal/Other) 

Class 
(BD 

79/06 
App. 
C) 

Interval Details 

A82 1060 
W99 ALTRUA WALL Formal 1 Yearly 0.1t ALL To be 

repaired 
A83 90 

W25 
ARDGENAVAN 

SOUTH 2 Formal 1 
6 

monthly 
 

38t ALL 
To be 
Repaired / 
replaced 

A83 160 
W86 

TIGH CLADICH 
SOUTH Formal 1 PI &GI Assessed capacity 

38T 
Replacement / 
infilling 

A84 90 
W15 PASS HOUSE Formal 1 6 

monthly 38.0t ALL To be 
reconstructed 

A86 200 
W65 CRUINNICHIDH Formal 1 6 

monthly 3.0t ALL To be 
reconstructed 

A87 480 
W42 

SCONSER 
SHED Formal 1 Yearly 0.1t ALL To be 

reconstructed 
A99 40 
W30 ULBSTER RB Formal 1 Yearly 0.1t ALL To be 

reconstructed 
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Attachment 4.13 List of Structures with Known Defects Requiring Monitoring that are Not 

Sub-Standard 

 

Table 4.13.1 Structures with Known Defects Requiring Monitoring that are Not Sub-
Standard 

Structure 
Reference 

Structure 
Name 

Monitoring 
Comment Interim 

Measures Class Interval Details 
A82 1370 EIREIGE      
A82 1390 BORLUM   PI & GI Monitor of CP 

system  

A82 480 DUBH EAS 
NORTH   During PI Monitoring the 

weathering steel  

A86 60 LAGGAN   During PI Monitoring the 
weathering steel  

A87 210 CLACHAN 
DUICH   

2 Yearly Monitor to determine 
the rate of corrosion 

to sheet pile 
cofferdams around 

pier footings 

 

A9 1000 SPEY RIVER   During PI Monitoring the 
weathering steel  

A9 1190 DULNAIN   During PI Monitoring the 
weathering steel  

A9 1210 SLOCHD BEAG   During PI Monitoring the 
weathering steel  

A9 1230 FINDHORN   During PI Monitoring the 
weathering steel  

A9 1290 DAVIOT NEW   During PI Monitoring the 
weathering steel  

A9 1755 LOTH RIVER 
NEW   2 Yearly Visual Inspection of 

longitudinal cracking  

A9 340 ALMOND   During PI Monitoring the 
weathering steel  

A9 410 RIVER BRAAN   During PI Monitoring the 
weathering steel  

A9 450 RIVER TAY   
During PI LPR Corrosion 

monitoring probes 
installed in cantilever 

slabs 
 

A9 550 CLUNIE   
2 Yearly Visual inspection of 

the compression 
flange stiffners and 

NPI inside box girder 
 

A9 590 
KILLIECRANKIE 

VIA NB 
 

  
2 Yearly Monitor as per 

maintenance manual 
Alignment of viaduct 

legs  
 

A9 600 KILLIECRANKIE 
VIA SB   

2 Yearly Monitor as per 
maintenance manual 
Alignment of viaduct 

legs  
 

A9 640 ALLT GIRNAIG   During PI Monitoring the 
weathering steel  

A9 670 ESSANGAL   During PI Monitoring the 
weathering steel  

A830 160 Shlatach Rail     6 
Monthly 

Condition of  
defective concrete  

A99 20  Reisgill     Annually Condition of  
defective concrete  
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Structure 
Reference 

Structure 
Name 

Monitoring 
Comment Interim 

Measures Class Interval Details 
A85 300  Ogle     2 Yearly   
A82 1200 Invergarry     6 

Monthly 
Visual inspection of 

concrete defects  
A85 630 Lakefield Rail     6 

monthly 
Movement noted of 

masonry   
A9 920 Aqueduct      6 

Monthly 
Defects in 

carriageway and 
steel beams contact 

back of abutment 
 

A87 530 Lon Nan Airigh     6 
Monthly 

Arch ring separation, 
dropping stones, 
Topo Moinitoring 

 

A82 1110  Leagann     6 
Monthly 

Longituidinal 
cracking in both 

abutments 
 

A9 1356 North Kessock      6 
Monthly 

Steel Thickness 
measurements of 

sheet piling 
 

 
 

Retaining 
Wall 

Reference 
Retaining Wall 

Name 
Monitoring 

Comment Interim 
Measures 

Class Interval Details 

A82 1380 
W45 

BOGLASHIN 
RC ANCH PL   During 

PI/GI 

Identify early signs 
of movement or 
bulging of the 

masonry facing 

 

A9 580 
W36 

KILLIECRANKIE 
D/H LB Other  2 yearly 

Monitor load cells 
of anchored 

retaining walls. 
 

A9 580 
W82 

KILLIECRANKIE 
C/R CB Other  2 yearly 

Monitor load cells 
of anchored 

retaining walls. 
 

A9 580 
W83 

KILLIECRANKIE 
U/H RA Other  2 yearly 

Monitor load cells 
of anchored 

retaining walls. 
 

A85 300 
W30 

Allt an Deabhtaich     6 
monthly 

Monitor cracking in 
wall  

A82 1370 
W56 

Bunloit Wall      6 
monthly 

Monitor cracking in 
wall  
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Attachment 4.14 Strengthening & Replacement Programme for the Sub-Standard Structures 
 

Table 4.14.1 Strengthening & Replacement Programme for the Sub-Standard Structures 

 

Structure Year of strengthening & replacement           

Reference No. Name 2019 2020 2021 2022 2023 2024 2025 2026 2027 Comments  

A82 670 ALLT MOLACH          X          

A82 680 
ALLT NAN 

GUIBHAS 
          X         

A82 690 CREAGDUBH              X      

A82 770 ALLTANRIGH               X    . 

A82 800 ACHTRIOCHTAN                  X  

A82 1180  LAGAIN      X     

A830 130 GLENFINNAN              X      

A84 35 CAMBUS      X     

A85 300 W30 
ALLT AN 

DEABHTAICH 
   X       



Scottish Trunk Road Network Management Contract 
North West Unit 

 117 Schedule 2 

A87 340 BUNAN     X      

A87 440 LOCH AINORT         X  

A87 600 
LON NA 

H'IOLAINN 
       X   

A828 10  CONNEL    X X X     

A887 100 
ALLT NA H-

INNSE BEAG 
  X        

A887 40 BHLAIRAIDH       X    

A887 80 LAGAIN BHAIN    X       

A83 90 W25 
ARDGENAVAN 

SOUTH 2 
     X     

A83 160 W86 
TIGH CLADICH 

SOUTH 
      X    

A84 90 W15 PASS HOUSE        X   

A86 200 W65 CRUINNICHIDH      X     

A87 480 W42 SCONSER SHED     X      

A99 40 W30 ULBSTER RB 
      

X 
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A830 160 SHLATACH   X        

A84 137  
BALQUHIDDER 

STATION 

   X       

A87 520 
ALLT 

A’GHLARSAIR 

       X   

A87 540  
LON 

CHAORACH 

        X  

Notes 
           

            

1.  The Proposed Year of Works is subject to the availability of funding and may change at the discretion of the Director.   
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Attachment 4.15 Structures with Particular Requirements   
 
4.15.1  Structures with Particular Requirements  

The Structures listed within the table below have particular requirements which the 

Operating Company shall carry out in addition to those duties set down in 

Schedule 2 – Scope, Section 4 – Inspection and Maintenance - Structures. These 

requirements shall be read in conjunction with the bridge maintenance and 

operations manuals in Attachment 4.16 following this section.  

Table 4.15.1A – Structures on the Trunk Road  

 

Structure 

Reference 

Number 

Structure Name 

A87 290  Skye Bridge 

A87 280 Carrich Bridge 

A87 245 Dornie New 

A9 1350  Kessock Bridge 

A828 9 Connel South Approach 

A828 10  Connel Bridge 

A828 11 Connel North Approach 

A9 590 Killiecrankie Viaduct NB 

A9 600 Killiecrankie Viaduct SB 

A9 580: W36, 

W53, W82, 

W83 

Killiecrankie Retaining Structures 

A9 1230 Findhorn Bridge 

A9 1360 Cromarty Bridge 

A9 1585 Dornoch Bridge 

A82 870 Ballachulish Bridge 
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A85 520 Falls of Cruachan E 

A85 530 Falls of Cruachan 

A85 540 Falls of Cruachan W 

A82 1190  Laggan Swing Bridge  

A82 1230  Aberchalder Swing Bridge  

A82 1250  Fort Augustus Swing Bridge  

A830 20  Banavie Swing Bridge 

 

Table 4.15.1.B – Structures which are the property of British Waterways 

Structure Reference 
Number Structure Name 

A82 1490 Tomnahurich Swing Bridge 
A83 240 Ardrishaig Swing Bridge 

 
Table 4.15.1.C – Structures not on the Trunk Road 

Structure Reference Number Structure Name 
A9 1600  Mound Sluices 

 

Skye Bridge 

4.15.2 Constructed in 1995 this structure shown in Figure 4.15.2.A and whose location is 
denoted within Figure 4.15.2.B links the Isle of Skye to the Kyle of Lochalsh via the 
A87 trunk road. This three span structure comprises reinforced concrete piers 
supporting a haunched cantilever post tensioned hollow box superstructure.  

The two approach spans are each 125 metres in length with the central 250 metres 
section spanning the navigation channel below. The deck has an overall length of 
588 metres. Electrical supply cabinets and distribution board for the structure is 
located within the Skye Tollhouse Building together with a standby emergency 
generator. 
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Figure 4.15.2.A – A87 290 Skye Bridge 

 
Figure 4.15.2.B – Skye Bridge Location 

 
        Particular Requirements for the A87 290 Skye Bridge 

4.15.3 The Operating Company shall train sufficient staff to maintain the electrical 
equipment on this structure specifically: 

(i) Internal deck box lighting, and  

(ii) Navigation lights. 

4.15.4 The Operating Company shall also monitor: 

(i) The bentonite slurry between the north pier and surrounding caisson. 

4.15.5 In addition to structural inspections and maintenance requirements the Operating 
Company is advised that the year in which the first inspection will be due shall be 
as referred to in this annex. 
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Table 4.15.5.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of next 
PI 

Date of next 
GI 

A87 290 Skye Bridge 2021 GI 2023 2025 
 

4.15.6 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
specific elements on a more frequent timeframe. Where applicable, details shall be 
contained within the Maintenance Manual. 

4.15.7 A summary defect report is required for this structure. 

Carrich Bridge 

4.15.8 Constructed in 1995 this structure shown in Figure 4.15.8.A and whose location is 
denoted within Figure 4.15.8.B carries the A87 trunk road over tidal water west of 
the Kyle of Lochalsh on the approach to the Skye Bridge. 

This eight span structure comprises a post tensioned box beam segmentally 
constructed and supported upon reinforced concrete abutments and columns. The 
structure is founded upon rock. 

The span lengths by the abutments are 20.80 metres whilst the remaining spans 
are 26.00 metres each. The overall deck length is 197.60 metres. 

Figure 4.15.8.A – A87 280 Carrich Bridge 
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Figure 4.15.8.B – Carrich Bridge Location 

 
Requirements for A87 280 Carrich Bridge 

4.15.9 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.9.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of 
next PI 

Date of 
next GI 

A87 280 Carrich Bridge 2020 GI 2022 2024 

Dornie New 

4.15.10 Constructed in 1991 this ten span structure shown in Figure 4.15.10.A and whose 
location is denoted within Figure 4.15.10.B is of composite construction and carries 
the A87 across tidal water. 

Comprising precast pre-tensioned M-beams and a reinforced concrete deck slab 
the superstructure has an over all length of 265 metres and is simply supported 
upon articulated bearings above reinforced concrete columns and abutments. Each 
of the spans is 26.00 metres in length. 
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Figure 4.15.10.A – A87 245 Dornie New 

 
Figure 4.15.10.B – Dornie New Location 

 
Requirements for A87 245 Dornie New 

4.15.11 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.11.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of 
next PI 

Date of 
next GI 

A87 245 Dornie New 2020 GI 2022 2024 
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Kessock Bridge 

4.15.12 Constructed in 1982 this thirteen span structure shown in Figure 4.15.12.A and 
whose location is denoted within Figure 4.15.12.B is a cable stayed bridge that 
carries the A9 trunk road across the Beauly Firth by Inverness.  

Comprising reinforced concrete columns above cutwater plinths and abutments, the 
substructure supports 1052 metres of continuous steel deck with two lanes in each 
direction and footways either side. The principal span 240 metres in length is 
supported upon two reinforced concrete piers beneath twin 45.00 metre high single 
cell welded steel box pylons by means of steel wire cables. 

Figure 4.15.12.A – A9 1350 Kessock Bridge 

 
Figure 4.15.12.B – Kessock Bridge Location 

 
Requirements for the A9 1350 Kessock Bridge 

4.15.13 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
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specific elements on a more frequent timeframe. Where applicable, details shall be 
contained within the Maintenance Manual. 

4.15.14 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, for the structure, there are additional requirements that 
include the following elements: 

(i) Mass dampers. 

(ii) Seismic buffers. 

(iii) Pendel bearings. 

(iv) Cable anchorages. 

(v) Pylons and deck panels for steel defects. 

(vi) Fendering for ship impact. 

 

Electrical installations include navigation lights and internal lighting to the pylons. 
The existing gantry from the original construction remains in use, although a new 
gantry is under consideration. 

4.15.15 A summary defect report is required for this structure. 

Connel South Approach  

4.15.16 Constructed in 1903 the south approach to Connel Bridge shown Figure 4.15.16.A 
and whose location is denoted within Figure 4.15.16.B is a three span masonry arch 
carrying the A828 trunk road across the A85. 

Comprising three spans of 11.75, 11.80 and 11.80 metres the overall deck length is 
46.70 metres. The structure is founded upon rock and has a minimum clearance 
height of 9.10 metres. 

Figure 4.15.16.A – A828 9 Connel South Approach 
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Figure 4.15.16.B – Connel South Approach Location 

 
Requirements for A828 9 Connel South Approach 

4.15.17 The Operating Company should carry out inspection and management operations 
of this structure in conjunction with those for the A828 10 Connel Bridge. 

4.15.18 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.18.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A828 9 Connel South 
Approach 

2021 GI 2923 2025 

Connel Bridge 

4.15.19 Constructed in 1903 the structure shown in Figure 4.15.19.A and whose location is 
denoted within Figure 4.15.19.B carries the A828 trunk road across Loch Etive. 

This three span structure has two identical cantilever steel trusses supporting a 
centrally suspended span. The overall length is 223.50 metres with the approach 
spans anchored on their landward sides by vertical ties into masonry anchorage 
piers. 
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Figure 4.15.19.A – A828 10 Connel Bridge 

 
Figure 4.15.19.B – Connel Bridge Location 

 
Requirements for the A828 10 Connel Bridge 

4.15.20 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
specific elements on a more frequent timeframe. Where applicable, details shall be 
contained within the Maintenance Manual. 

4.15.21 The Operating Company is advised that the current inspection gantry lies 
abandoned below the structure and it is not intended to replace it. Therefore 
alternative means of access to the deck soffit and bridge bearings is now required. 
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The operating company shall therefore deploy all methods as his disposal to 
undertake such works including roped access. 

4.15.22 When undertaking inspections the Operating Company shall also include the 
following: 

(i) Check for localised breakdown of the paint system. 

(ii) Check for loss of section. 

(iii) Check for rusted rivets/bolts at connections. 

(iv) Check for vehicle impact damage. 

(v) Check on integrity and seals of access covers. 

(vi) Removal of debris. 

(vii) Clearance of drainage. 

(viii) Inspection of the precast deck soffit. 

4.15.23 Electrical installations include navigation lights and advance warning overhead 
vehicle detection system on approaches to the bridge. 

4.15.24 A summary defect report is required for this structure. 

Connel North Approach 

4.15.25 Constructed in 1903 the north approach to Connel Bridge shown Figure 4.15.25.A 
and whose location is denoted within Figure 4.15.25.B is a three span masonry arch 
carrying the A828 trunk road across the north bank of Loch Etive. 

Comprising three spans of length 11.67, 11.80 and 11.80 metres the overall deck 
length is 46.70 metres. Founded upon rock the minimum arch height is 15.74 
metres. 

Figure 4.15.25.A – A828 11 Connel North Approach 
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Figure 4.15.25.B – Connel North Approach Location 

 
Requirements for A828 11 Connel North Approach 

4.15.26 The Operating Company should carry out inspection and management operations 
of this structure in conjunction with those for the A828 10 Connel Bridge. 

4.15.27 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.27.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of next 
GI 

A828 11 Connel North 
Approach 

2021 GI 2023 2025 

Killiecrankie Viaduct NB 

4.15.28 Constructed in 1986 the structure shown in Figure 4.15.28.A and whose location is 
denoted within Figure 4.15.28.B carries the A9 trunk road north bound towards 
Killiecrankie.  

Comprising forty one spans of 15.00 metres the structure is founded upon rock with 
spread footings. These support the precast pretensioned beams and insitu deck 
above the integral cross heads. At the interface articulation is afforded by 
mechanical bearings. The deck has an overall length of 615 metres. 
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Figure 4.15.28.A – A9 590 Killiecrankie Viaduct North Bound 

 
Figure 4.15.28.B – Killiecrankie Viaduct North Bound Location 

 
Requirements for A9 590 Killiecrankie Viaduct North Bound 

4.15.29 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, 4  the Operating Company is advised that the year in 
which the first inspection shall be due shall be as referred to in this annex. 
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Table 4.15.29.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A9 590 Killiecrankie Viaduct 
NB 

2020 PI 2026 2022 

 

4.15.30 The Operating Company is advised that in addition to the above inspection 
programme, the schedule for operating and maintaining this structure is listed within 
Schedule 2 Appendix 4, 4.16. 

Killiecrankie Viaduct South Bound 

4.15.31 Constructed in 1986 the structure shown in Figure 4.15.31.A and whose location is 
denoted within Figure 4.15.31.B carries the A9 trunk road south bound from 
Killiecrankie.  

Comprising nineteen spans of 15.00 metres the structures are founded upon rock 
with spread footings. Theses support the precast pretensioned beams and insitu 
deck above the integral crossheads. At the interface articulation is afforded by 
mechanical bearings. The deck has an overall length of 285 metres. 

Figure 4.15.31.A – A9 600 Killiecrankie Viaduct South Bound 
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Figure 4.15.31.B – Killiecrankie Viaduct South Bound Location 

 
Requirements for A9 600 Killiecrankie Viaduct South Bound 

4.15.32 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.32.B – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 600 Killiecrankie Viaduct SB 2020 PI 2026 2022 
 

4.15.33 The Operating Company is advised that in addition to the above inspection 
programme, the schedule for operating and maintaining this structure is listed within 
Schedule 2 Scope, Appendix 4, 4.16. 

Killiecrankie Retaining Structures 

4.15.34 Constructed in 1986 these four retaining walls whose location are denoted within 
Figures 4.15.34.A and 4.15.34.B comprise reinforced concrete, faced with gabions 
or cast stone as denoted within the table below. The walls are founded upon bedrock 
and are of varying length and height. 
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Table 4.15.34.A – Killiecrankie Retaining Walls 

Reference Wall Name Facing Length Max 
Height 

Min 
Height 

A9 580 W36 Killiecrankie D/H 
LB 

Cast 
stone 

367 11.00 2.40 

A9 580 W53 Killiecrankie GAB 
RA 

Gabions 115 5.00 1.00 

A9 580 W82 Killiecrankie C/R 
CB 

Cast 
stone 

325 11.00 3.00 

A9 580 W83 Killiecrankie U/H 
RA 

Cast 
stone 

322 10.00 3.00 

 

Figure 4.15.34.A – A9 W82 and W36 Retaining Structure Locations 
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Figure 4.15.34.B – A9 W83 and W53 Retaining Structure Locations 

 
Requirements for A9 580 Retaining Structures 

4.15.35 In addition to structural inspections and maintenance requirements the Operating 
Company is advised that the year in which the first inspection shall be due shall be 
as referred to in this appendix. 

Table 4.15.35.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 580 W36 Killiecrankie D/H LB 2021 PI 2027 2023 

A9 580 W53 Killiecranke Gab RA 2021 PI 2027 2023 

A9 580 W82 Killiecrankie C/R CB 2021 PI 2027 2023 

A9 580 W83 Killiecranke U/H RA    
 

4.15.36 The Operating Company is advised that in addition to the above inspection 
programme, the schedule for operating and maintaining this structure is listed within 
Appendix 4, 4.16. 

Findhorn Bridge 

4.15.37 Constructed in 1976 this structure shown in Figure 4.15.37.A and whose location is 
denoted within Figure 4.15.37.B is situated due south of Inverness and carries the 
A9 over two access roads situated either side of a flood plane.  

Comprising five spans ranging from 45.00 to 53.00 metres the overall deck length 
is 249 metres. The beam and slab superstructure is supported on 48 No bearings 
upon reinforced concrete supports which in turn are founded on steel piles. 
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Figure 4.15.37.A – A9 1230 Findhorn Bridge 

 
Figure 4.15.37.B – Findhorn Bridge Location 

 
Requirements for A9 1230 Findhorn Bridge 

4.15.38 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures,  the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this appendix. 

Table 4.15.38.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 1230 Findhorn Bridge 2021 GI 2025 2023 
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Cromarty Bridge 

4.15.39 Constructed in 1979 the structure shown in Figure 4.15.39.A and whose location is 
denoted within Figure 4.15.39.B carries the A9 trunk road across the Cromarty Firth. 

This sixty eight span composite structure has an overall length of 1464 metres and 
a width of 11.30 metres and supports a single carriageway with pedestrian 
pavements on either side. The deck comprises pre-stressed pre-tensioned beams 
and reinforced concrete upon reinforced concrete columns and end abutments. 

Figure 4.15.39 A – A9 1360 Cromarty Bridge 

 
Figure 4.15.39.B – Cromarty Bridge Location 

 
Requirements for the A9 1360 Cromarty Bridge 

4.15.40 The Operating Company is advised that this structure is in distress as a result of 
poor detailing. Low lying in a marine environment makes it vulnerable to chloride 
attack. As a consequence this structure is exhibiting very serious early deterioration 
requiring: 
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(i) new joints, 

(ii) new parapets, 

(iii) re-waterproofing, 

(iv) re-surfacing, 

(v) concrete repairs to deck and pier crossheads, and 

(vi) chloride and alkali silica reaction treatment. 

Concerns with the extent of deterioration of the aluminium parapet led to the 
installation of a Varioguard steel barrier across the whole bridge in 2008 as a 
temporary measure, to ensure public safety.  

The Operating Company is advised that during the course of this contract, 
intervention works will most likely be undertaken. 

4.15.41 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.41.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 1360 Cromarty Bridge 2020 PI 2026 2022 

Dornoch Bridge 

4.15.42 Constructed in 1991 the structure shown in Figure 4.15.42.A and whose location is 
denoted within Figure 4.15.42.B carries the A9 trunk road across the Dornoch Firth 
estuarial crossing. 

Comprising twenty one spans the structure is a post tensioned box supported on 
tapering reinforced concrete columns and abutments. With an overall length of 890 
metres and a width of 13.20 metres the structure supports a single carriageway with 
pedestrian pavements on either side. 
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Figure 4.15.42.A – A9 1585 Dornoch Bridge 

 
Figure 4.15.42.B – Dornoch Bridge Location 

 
Requirements for the A9 1585 Dornoch Bridge 

4.15.43 The Operating Company shall undertake underwater inspections to inspect the 
condition of the piers and the sea bed around the foundations in accordance with 
the Design Manual for Roads and Bridges at a maximum of six yearly intervals. 

4.15.44 The Operating Company shall also survey the piers every two years to determine if 
displacement in any direction or vertical settlement has taken place since the 
previous survey.  

4.15.45 Electrical installations include navigation lights and internal lighting within the deck. 
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4.15.46 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.46.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A9 1585 Dornoch Bridge 2021 GI 2025 2023 
 

4.15.47 The Operating Company is advised that in addition to the above inspection 
programme, the schedule for operating and maintaining this structure is listed within 
4.16. 

Ballachulish Bridge 

4.15.48 Constructed in 1975 the structure shown in Figure 4.15.48.A and whose location is 
denoted within Figure 4.15.48.B carries the A82 trunk road across the Ballachulish 
narrows close to the mouth of Loch Leven. 

This three span steel truss structure is supported on reinforced concrete piers and 
full height end abutments. The deck has an overall length of 294 metres and 
supports a single carriageway with concrete verges on either side. The deck width 
is 11.20 metres. 

Figure 4.15.48.A – A82 870 Ballachulish Bridge 
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Figure 4.15.48.B – Ballachulish Bridge Location 

 
Requirements for the A82 870 Ballachulish Bridge 

4.15.49 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
specific elements on a more frequent timeframe. Where applicable, details shall be 
contained within the Maintenance Manual.  

4.15.50 The Operating Company shall undertake a structural and protective coating 
condition survey on a yearly basis. The central ties require particular inspection 
where surface water from the deck is emerging at the abutment face above the ties 
causing minor corrosion. Defects in the surface coatings shall be repaired by 
surface preparation and re-coating.  

4.15.51 Inspections of the South Pier will require the use of a temporary access gantry. This 
may be supported on the permanent runway beams beneath the bridge deck, as 
the through trussed box girder renders the use of a bridge inspection vehicle 
impractical. The OC shall procure the required gantry and ensure that the necessary 
certification is in place for the gantry and runway beams prior to bringing into use. 

4.15.52 Inspections for the bearings will require the use of a temporary installed gantry, as 
described above or scaffold erection.  

4.15.53 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.53.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of 
next PI 

Date of 
next GI 

A82 870 Ballachulish Bridge 2020 PI 2026 2022 
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4.15.54 The Operating Company is advised that in addition to the above inspection 
programme, the schedule for operating and maintaining this structure is listed within 
4.16. 

4.15.55 A summary defect report is required for this structure. 

Falls of Cruachan E 

4.15.56 Constructed in 1972 this single span structure shown in Figure 4.15.56.A and whose 
location is denoted within Figure 4.15.56.B is situated near the Falls of Cruachan 
Rail Station and carries the A85 trunk road over an inland loch. 

With a single span of 64.0 metres, the structural form comprises a post tensioned 
monolithic box with edge cantilevers, simply supported upon unreinforced 
elastomeric bearings above bankseat abutments. Spread footings from the base of 
the abutments which are founded on rock. The minimum headroom clearance is 
3.0m. 

Figure 4.15.56.A – A85 520 Falls of Cruachan E 
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Figure 4.15.56.B – Falls of Cruachan E Location 

 
Requirements for A85 520 Falls of Cruachan E 

4.15.57 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.57.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A85 520 Falls of Cruachan 
E 

2020 GI 2022 2024 

Falls of Cruachan 

4.15.58 Constructed in 1972 this twenty two span structure shown in Figure 4.15.58.A and 
whose location is denoted within Figure 4.15.58.B is situated near the Falls of 
Cruachan Rail Station and carries the A85 trunk road over an inland loch. 

Comprising spans of varying length (8.80 metres minimum, 15.20 metres maximum) 
the structural form is made up of precast reinforced concrete beams composite with 
the reinforced concrete deck slabs. The deck is simply supported upon unreinforced 
elastomeric bearings above full height cantilever abutments at both ends and 
reinforced concrete columns between. The minimum headroom clearance is 2.0m. 
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Figure 4.15.58.A – A85 530 Falls of Cruachan 

 
Figure 4.15.58.B – Falls of Cruachan Location 

 
 

Requirements for A85 530 Falls of Cruachan 

4.15.59 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 
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Table 4.15.59.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A85 530 Falls of Cruachan  2020 GI 2022 2024 

Falls of Cruachan W 

4.15.60 Constructed in 1972 this nine span structure shown in Figure 4.15.60.A and whose 
location is denoted within Figure 4.15.60.B is situated near the Falls of Cruachan 
Rail Station and carries the A85 trunk road over an inland loch. 

Comprising spans of 7.30m the continuous reinforced concrete deck with edge 
cantilevers is supported upon reinforced concrete piers with minimum headroom of 
3.0m. 

Figure 4.15.60.A – A85 540 Falls of Cruachan W 
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Figure 4.15.60.B – Falls of Cruachan W Location 

 
 

Requirements for A85 540 Falls of Cruachan W 

4.15.61 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection and 
Maintenance - Structures, the Operating Company is advised that the year in which 
the first inspection shall be due shall be as referred to in this annex. 

Table 4.15.60.A – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last 
PI/GI (most 

recent) 

Date of next 
PI 

Date of 
next GI 

A85 540 Falls of Cruachan 
W 

2020 GI 2022 2024 

 

Laggan Swing Bridge 

4.15.62 Constructed in 1936 the structure shown in Figure 4.15.62.A and whose location is 
denoted within Figure 4.15.62.B has an opening span of 35 metres and carries the 
two lane A82 trunk road across the Caledonian canal by Laggan.  

The superstructure is an all-welded steel deck supported by two main edge girders.  

The swing bridge is an hydraulically power operated swing bridge with the control 
room housed in the gate house adjacent to the structure. 
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Figure 4.15.62.A – A82 1190 Laggan Swing Bridge 

 
Figure 4.15.62.B – Laggan Swing Bridge Location 

 
Requirements for the A82 1190 Laggan Swing Bridge 

4.15.63 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
specific elements on a more frequent timeframe. Where applicable, details shall be 
contained within the Maintenance Manual. 

4.15.64 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 

(iii) Vehicle barriers and wig wags. 

4.15.65 This swing bridge is subject to an agreement between the Scottish Ministers and 
British Waterways whereby British Waterways operates the swing bridge at its own 
expense as required to permit the passage of vessels through the canal. 
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4.15.66 In accordance with the maintenance manual, the Operating Company is advised 
that annual civil and structural inspections of this structure is required in addition to 
monthly maintenance of the mechanical and electrical equipment. 

4.15.67 The Operating Company shall carry out the weighing and calibration of the balance 
of the superstructure and counterweights of the swing bridge every six years. 

If the weighting and calibration checks show that adjustments are necessary the 
Operating Company shall subject to an Order carry out the rebalancing of 
superstructures and counterweights. 

4.15.68 The Operating Company is advised that whilst British Waterways are responsible 
for carrying out a monthly full functional test of this bridge using standby emergency 
generators and hydraulic power-packs, it is the Operating Companies responsibility 
to direct and oversee these monthly tests in addition to providing the mechanical 
and electrical personnel to assist British Waterways in this work. 

The Operating Company shall provide an observer approved by the Scottish 
Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 
Ministers interests are protected. This individual shall be either the Major Bridges 
Manager or a Chartered Civil Engineer. The Operating Company shall also maintain 
monthly records of the results and observations made to be compiled into an annual 
certificate issued to the Director on the structures functionality. 

4.15.69 The Operating Company shall liaise with British Waterways and permit access to 
the Unit for British Waterways to operate the swing bridge and when required to 
permit the passage of vessels through the canals and to carry out other work 
associated with the swing bridge. 

4.15.70 The Operating Company shall liaise with British Waterways with regard to the 
operation of the swing bridge and shall ensure that any Operations to be carried out 
by the Operating Company or work by British Waterways on or near the swing 
bridges shall be undertaken in a manner that will minimise disruption to trunk road 
users. 

4.15.71 The Operating Company shall ensure that: 

(i) No work shall be carried out on the swing bridge without prior written 
consent of British Waterways, or  

(ii) Within 50 metres of the wig-wag barriers at the swing bridge without prior 
liaison and consultation with British Waterways. 

4.15.72 The Operating Company shall notify British Waterways as described below when 
carrying out its Operations in accordance with any other provisions of this Contract 
including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 
inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 
incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 
immediately of any damage or claims for damages affecting the Structures. 

4.15.73 A summary defect report is required for this structure. 
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Aberchalder Swing Bridge 

4.15.74 Constructed in 1936 the structure shown in Figure 4.15.74.A and whose location is 
denoted within Figure 4.15.74.B comprises two spans that carry the A82 trunk road 
across the Caledonian Canal by Invergarry.  

The deck superstructure is an all-welded steel deck supported by two main edge 
girders.  

The swing bridge is an hydraulically power operated swing bridge with the control 
room housed in the gate house adjacent to the structure. 

Figure 4.15.74.A – A82 1230 Aberchalder Swing Bridge 

 
Figure 4.15.74.B – Aberchalder Swing Bridge Location 

 
Requirements for the A82 1230 Aberchalder Swing Bridge 

4.15.75 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
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specific elements on a more frequent timeframe. Where applicable, details shall be 
contained within the Maintenance Manual. 

4.15.76 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 

(iii) Vehicle barriers and wig wags. 

4.15.77 This swing bridge is subject to an agreement between the Scottish Ministers and 
British Waterways whereby British Waterways operates the swing bridge at its own 
expense as required to permit the passage of vessels through the canal. 

4.15.78 In accordance with the maintenance manual, the Operating Company is advised 
that annual civil and structural inspections of this structure is required in addition to 
monthly maintenance of the mechanical and electrical equipment. 

4.15.79 The Operating Company shall carry out the weighing and calibration of the balance 
of the superstructure and counterweights of the swing bridge every six years. 

4.15.80 If the weighting and calibration checks show that adjustments are necessary the 
Operating Company shall subject to an Order carry out the rebalancing of 
superstructure and counterweights. 

4.15.81 The Operating Company is advised that whilst British Waterways are responsible 
for carrying out a monthly full functional test of this bridge using standby emergency 
generators and hydraulic power-packs, it is the Operating Companies responsibility 
to direct and oversee these monthly tests in addition to providing the mechanical 
and electrical personnel to assist British Waterways in this work. 

The Operating Company shall provide an observer approved by the Scottish 
Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 
Ministers interests are protected. This individual shall be either the Major Bridges 
Manager or a Chartered Civil Engineer The Operating Company shall also maintain 
monthly records of the results and observations made to be compiled into an annual 
certificate issued to the Director on the structures functionality. 

4.15.82 The Operating Company shall liaise with British Waterways and permit access to 
the Unit for British Waterways to operate the swing bridge and when required to 
permit the passage of vessels through the canals and to carry out other work 
associated with the swing bridge. 

4.15.83 The Operating Company shall liaise with British Waterways with regard to the 
operation of the swing bridge and shall ensure that any Operations to be carried out 
by the Operating Company or work by British Waterways on or near the swing 
bridges shall be undertaken in a manner that will minimise disruption to Trunk Road 
users. 

4.15.84 The Operating Company shall ensure that: 

(i) no work shall be carried out on the swing bridge without prior written 
consent of British Waterways, or  

(ii) within 50 metres of the wig-wag barriers at the swing bridge without prior 
liaison and consultation with British Waterways. 
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4.15.85 The Operating Company shall notify British Waterways as described below when 
carrying out its Operations in accordance with any other provisions of this Contract 
including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 
inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 
incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 
immediately of any damage or claims for damages affecting the Structures. 

4.15.86 A summary defect report is required for this structure. 

Fort Augustus Swing Bridge 

4.15.87 Constructed in 1932 the structure shown in Figure 4.15.87.A and whose location is 
denoted within Figure 4.15.87.B carries the A82 trunk road across the Caledonian 
Canal by Fort Augustus. 

The swing bridge is comprised of an all-welded steel deck carriageway supported 
by two main edge girders with an opening span of 27.00 metres. 

The swing bridge is an hydraulically power operated swing bridge with the control 
room housed in the gatehouse adjacent to the structure. 

Figure 4.15.87.A – A82 1250 Fort Augustus Swing Bridge 
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Figure 4.15.87.B – Fort Augustus Swing Bridge Location 

 
Requirements for the A82 1250 Fort Augustus Swing Bridge 

4.15.88 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
specific elements on a more frequent timeframe. Where applicable, details shall be 
contained within the Maintenance Manual. 

4.15.89 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 

(iii) Vehicle barriers and wig wags. 

4.15.90 This swing bridge is subject to an agreement between the Scottish Ministers and 
British Waterways whereby British Waterways operates the swing bridge at its own 
expense as required to permit the passage of vessels through the canal. 

4.15.91 In accordance with the maintenance manual, the Operating Company is advised 
that annual civil and structural inspections of this structure is required in addition to 
monthly maintenance of the mechanical and electrical equipment. 

4.15.92 The Operating Company shall carry out the weighing and calibration of the balance 
of the superstructure and counterweights of the swing bridge every six years. 

If the weighting and calibration checks show that adjustments are necessary the 
Operating Company shall subject to an Order carry out the rebalancing of 
superstructure and counterweights. 

4.15.93 The Operating Company is advised that whilst British Waterways are responsible 
for carrying out a monthly full functional test of this bridge using standby emergency 
generators and hydraulic power-packs, it is the Operating Companies responsibility 
to direct and oversee these monthly tests in addition to providing the mechanical 
and electrical personnel to assist British Waterways in this work. 

The Operating Company shall provide an observer approved by the Scottish 
Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 
Ministers interests are protected. This individual shall be either the Major Bridges 
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Manager or a Chartered Civil Engineer. The Operating Company shall also maintain 
monthly records of the results and observations made to be compiled into an annual 
certificate issued to the Director on the structures functionality. 

4.15.94 The Operating Company shall liaise with British Waterways and permit access to 
the Unit for British Waterways to operate the swing bridge and when required to 
permit the passage of vessels through the canals and to carry out other work 
associated with the swing bridge. 

4.15.95 The Operating Company shall liaise with British Waterways with regard to the 
operation of the swing bridge and shall ensure that any Operations to be carried out 
by the Operating Company or work by British Waterways on or near the swing 
bridges shall be undertaken in a manner that will minimise disruption to trunk road 
users. 

4.15.96 The Operating Company shall ensure that: 

(i) no work shall be carried out on the swing bridge without prior written 
consent of British Waterways, or  

(ii) within 50 metres of the wig-wag barriers at the swing bridge without prior 
liaison and consultation with British Waterways. 

4.15.97 The Operating Company shall notify British Waterways as described below when 
carrying out its Operations in accordance with any other provisions of this Contract 
including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 
inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 
incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 
immediately of any damage or claims for damages affecting the Structures. 

4.15.98 A summary defect report is required for this structure. 

Banavie Swing Bridge 

4.15.99 Constructed in 1971 the structure shown in Figure 4.15.89.A and whose location is 
denoted within Figure 4.15.99.B carries the A830 trunk road across the Caledonian 
Canal.  

Supported by two main edge girders the deck is of welded construction, providing a 
span of 36.00 metres. 

Operated by a newly installed electric motor, and hydraulic system the swing bridge 
control room is housed in the gate house adjacent to the structure. 
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Figure 4.15.99.A – A830 20 Banavie Swing Bridge 

 
Figure 4.15.99.B – Banavie Swing Bridge Location 

 
Requirements for the A830 20 Banavie Swing Bridge 

4.15.100 The Operating Company is advised that a detailed inspection regime as outlined 
within the Maintenance Manual for this structure may necessitate the inspection of 
specific elements on a more frequent timeframe. Where applicable, details shall 
be contained within the Maintenance Manual. 

4.15.101 The additional requirements for this structure include: 

(i) Electrical/mechanical hydraulic installations. 

(ii) Bridge operating equipment and enclosures. 
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(iii) Vehicle barriers and wig wags. 

4.15.102 This swing bridge is subject to an agreement between the Scottish Ministers and 
British Waterways whereby British Waterways operates the swing bridge at its 
own expense as required to permit the passage of vessels through the canal. 

4.15.103 In accordance with the maintenance manual, the Operating Company is advised 
that annual civil and structural inspections of this structure is required in addition 
to monthly maintenance of the mechanical and electrical equipment. 

4.15.104 The Operating Company shall carry out the weighing and calibration of the 
balance of the superstructure and counterweights of the swing bridge every six 
years. 

                   If the weighting and calibration checks show that adjustments are necessary the 
Operating Company shall subject to an Order carry out the rebalancing of 
superstructure and counterweights. 

4.15.105 The Operating Company is advised that whilst British Waterways are responsible 
for carrying out a monthly full functional test of this bridge using standby 
emergency generators and hydraulic power-packs, it is the Operating 
Companies responsibility to direct and oversee these monthly tests in addition to 
providing the mechanical and electrical personnel to assist British Waterways in 
this work. 

                  The Operating Company shall provide an observer approved by the Scottish 
Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 
Ministers interests are protected. This individual shall be either the Major Bridges 
Manager or a Chartered Civil Engineer. The Operating Company shall also 
maintain monthly records of the results and observations made to be compiled 
into an annual certificate issued to the Director on the structures functionality. 

4.15.106 The Operating Company shall liaise with British Waterways and permit access 
to the Unit for British Waterways to operate the swing bridge and when required 
to permit the passage of vessels through the canals and to carry out other work 
associated with the swing bridge. 

4.15.107 The Operating Company shall liaise with British Waterways with regard to the 
operation of the swing bridge and shall ensure that any Operations to be carried 
out by the Operating Company or work by British Waterways on or near the swing 
bridges shall be undertaken in a manner that will minimise disruption to trunk 
road users. 

4.15.108 The Operating Company shall ensure that: 

(i) no work shall be carried out on the swing bridge without prior written consent 
of British Waterways, or  

(ii) within 50 metres of the wig-wag barriers at the swing bridge without prior 
liaison and consultation with British Waterways. 

4.15.109 The Operating Company shall notify British Waterways as described below when 
carrying out its Operations in accordance with any other provisions of this 
Contract including but not limited to the following: 
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(i) The Operating Company shall notify British Waterways immediately of any 
inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 
incident affecting the structure. 

(iii) The Operating Company shall notify British Waterways in writing 
immediately of any damage or claims for damages affecting the Structures. 

4.15.110 A summary defect report is required for this structure. 

Tomnahurich Swing Bridge 

4.15.111 Constructed in 1937 the structure shown in Figure 4.15.111.A and whose 
location is denoted within Figure 4.15.111.B carries the A82 trunk road over the 
Caledonian Canal by Inverness. 

                  The swing bridge control room is housed in the gate house adjacent to the 
structure. 

                  The Operating Company is advised that this structure is currently the property of 
British Waterways however it is envisaged at some future date the ownership will 
be transferred to the Scottish Ministers. 

Figure 4.15.111.A – A82 1490 Tomnahurich Swing Bridge 
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Figure 4.15.111.B – Tomnahurich Swing Bridge Location 

 
Requirements for the A82 1490 Tomnahurich Swing Bridge 

4.15.112 British Waterways shall be responsible for the maintenance and operation of this 
swing bridge. 

4.15.113 The Operating Company shall liaise with British Waterways and permit access 
to the Unit for British Waterways to operate the swing bridge and when required 
to permit the passage of vessels through the canals and to carry out other work 
associated with the swing bridges. 

4.15.114 British Waterways shall be responsible for carrying out a monthly full functional 
test of this bridge using standby emergency generators and hydraulic 
powerpacks.  

                  The Operating Company shall provide an observer approved by the Scottish 
Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 
Ministers interests are protected. This individual shall be either the Major Bridges 
Manager or a Chartered Civil Engineer. The Operating Company shall also 
maintain monthly records of the results and observations made to be compiled 
into an annual certificate issued to the Director on the structures functionality. 

4.15.115 The Operating Company shall liaise with British Waterways with regard to the 
operation of the this swing bridge and shall ensure that any Operations to be 
carried out by the Operating Company or work by British Waterways on or near 
the swing bridges shall be undertaken in a manner that will minimise disruption 
to Trunk Road users. 

4.15.116 The Operating Company shall ensure that no work shall be carried out within 50 
metres of the wig-wag barriers of this swing bridge without prior liaison and 
consultation with British Waterways. 
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4.15.117 The Operating Company shall notify British Waterways as described below when 
carrying out its Operations in accordance with any other provisions of this 
Contract including but not limited to the following: 

(i)   The Operating Company shall notify British Waterways immediately of any 
inspections and maintenance requirements affecting the Structure. 

(ii)   The Operating Company shall notify British Waterways immediately of any 
incident affecting the Structure. 

(iii)   The Operating Company shall notify British Waterways in writing 
immediately of any damage or claims for damages affecting the Structure. 

4.15.118 A summary defect report is required for this structure. 

Ardrishaig Swing Bridge 

4.15.119 Constructed in 1986 the structure shown in Figure 4.15.119.A and whose 
location is denoted within Figure 4.15.119.B carries the A83 trunk road over the 
Crinan Canal at Ardhishaig  

                   The swing bridge control room is housed in the gate house adjacent to the 
structure. 

                  The Operating Company is advised that this structure is currently the property of 
British Waterways however it is envisaged at some future date the ownership will 
be transferred to the Scottish Ministers. 

Figure 4.15.119.A – A83 240 Ardrishaig Swing Bridge 
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Figure 4.15.119.B – Ardrishaig Swing Bridge Location 

 
Requirements for the A83 240 Ardrishaig Swing Bridge 

4.15.120 British Waterways shall be responsible for the maintenance and operation of this 
swing bridge. 

4.15.121 The Operating Company shall liaise with British Waterways and permit access 
to the Unit for British Waterways to operate the swing bridge and when required 
to permit the passage of vessels through the canals and to carry out other work 
associated with the swing bridges. 

4.15.122 British Waterways shall be responsible for carrying out a monthly full functional 
test of this bridge using standby emergency generators and hydraulic 
powerpacks.  

                  The Operating Company shall provide an observer approved by the Scottish 
Ministers to witness the swing bridge monthly tests thus ensuring the Scottish 
Ministers interests are protected. This individual shall be either the Major Bridges 
Manager or a Chartered Civil Engineer. The Operating Company shall also 
maintain monthly records of the results and observations made to be compiled 
into an annual certificate issued to the Director on the structures functionality. 

4.15.123 The Operating Company shall liaise with British Waterways with regard to the 
operation of the this swing bridge and shall ensure that any Operations to be 
carried out by the Operating Company or work by British Waterways on or near 
the swing bridges shall be undertaken in a manner that will minimise disruption 
to Trunk Road users. 

4.15.124 The Operating Company shall ensure that no work shall be carried out within 50 
metres of the wig-wag barriers of this swing bridge without prior liaison and 
consultation with British Waterways. 
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4.15.125 The Operating Company shall notify British Waterways as described below when 
carrying out its Operations in accordance with any other provisions of this 
Contract including but not limited to the following: 

(i) The Operating Company shall notify British Waterways immediately of any 
inspections and maintenance requirements affecting the Structure. 

(ii) The Operating Company shall notify British Waterways immediately of any 
incident affecting the Structure. 

(iii) The Operating Company shall notify British Waterways in writing 
immediately of any damage or claims for damages affecting the Structure. 

4.15.126 A summary defect report is required for this structure. 

Mound Sluices 

4.15.127  Constructed in 1816 the structure shown in Figure 4.15.127.A and whose location 
is denoted within Figure 4.15.127.B is an historic multi arch masonry bridge that 
carried the A9 trunk road until 1940 and is now by-passed by the reinforced 
concrete mound bridge.  

                  The slucies structure is a six span single carriageway with an overall length of 
40.8 metres and deck width of 5.50 metres. The masonry arches are supported 
by solid wall piers with full height stone gravity abutments.  

                  The Operating Company is advised that whilst the Scottish Ministers are 
responsible for maintaining the mound bridge and sluices, Highland Regional 
Council is responsible for maintaining the carriageway. 

Figure 4.15.127.A – A9 1600 Mound Sluices 
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Figure 4.15.127.B – Mound Sluices Location 

 
Requirements for the A9 1600 Mound Sluices 

4.15.128 The Operating Company is advised that under normal conditions the sluice gates 
are self-operating being closed by the head of sea water on a rising tide and 
opened by the head of impounded fresh water on a falling tide. 

                   Under conditions of exceptionally heavy rainfall sometimes combined with 
snowmelt insufficient fresh water escapes through the sluices in a tidal cycle and 
the improved agricultural land upstream of the sluices can become flooded.  

4.15.129 The Operating Company shall train sufficient staff to manually operate the sluices 
to ensure that whenever called upon by affected landowners the sluices are 
operated within 2 hours of receiving the request. 

4.15.130 The Operating Company shall provide affected landowners with their 24 hour 
helpline telephone number. 

4.15.131 In carrying out their duties the Operating Company is required to liaise with: 

(i) Scottish Environmental Protection Agency. 

(ii) British Waterways. 

(iii) Local Authority. 

(iv) Affected Land Owners. 

(v) Stakeholders. 

4.15.132 In addition to the requirements of Schedule 2 – Scope, Section 4 – Inspection 
and Maintenance - Structures, the Operating Company is advised that the year 
in which the first inspection shall be due shall be as referred to in this annex. 
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Table 4.15.132 – PI/GI Inspection Dates 

Bridge 
Number 

Bridge Name Date of last PI/GI 
(most recent) 

Date of 
next PI 

Date of 
next GI 

A9 1600 Mound Sluices 2020 GI 2024 2022 
 

4.15.133 The Operating Company is advised that in addition to the above inspection 
programme, the schedule for operating and maintaining the winch, chains and 
bolts of this structure is listed within Annex 7.7/B. 

4.15.134 A summary defect report is required for this structure. 

 
 
Table 4.15.135 Structures Requiring a Wind Management Plan 
 

Item Structure Requiring Wind Management Plan 
1 Kessock Bridge 
2 Cromarty Bridge 
3 Dornoch Bridge 
4 Skye Bridge 
5 Connel Bridge 
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Attachment 4.16 Documents for Structures with Particular Requirements 
 
Table 4.16.1 Skye Bridge Document Register 

Item  Drawing Title 

1.  A87 Skye Bridge - Operations Manual 

2.  A87 Skye Bridge - Maintenance Manual 

3. A87 Skye Bridge - Wind Management Plan 

4. A87 Skye Bridge - Inspection Schedule 

 

 
Table 4.16.2 Carrich Bridge Document Register 
Item  Drawing Title 

1. A87 Carrich Viaduct - Maintenance Manual 
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Table 4.16.3 Dornie New Document Register 
 
Item  Drawing Title 

1, Presently no Maintenance Manual exists for this structure 

 
 
Table 4.16.4 Kessock Bridge Document Register 
 
Item  Drawing Title 

1. A9 Kessock Bridge - Maintenance Manual - Volume 1 of 4 Section A - 

Substructure 

2. A9 Kessock Bridge - Maintenance Manual - Volume 2 of 4 Section B - 

Superstructure 

3. A9 Kessock Bridge - Maintenance Manual - Volume 3 of 4 Section C - 

Services 

4. A9 Kessock Bridge - Maintenance Manual - Volume 4 of 4 Section D - 

Appendices 

5. A9 Kessock Bridge - Maintenance Gantry Scissor Lift - Operations, 

Inspection and Maintenance 
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6, A9 Kessock Bridge - Wind Management Plan 

7. 
 

A9 Kessock Bridge - Inspection Schedule 

 
 
Table 4.16.5 Connel South Approach Document Register 
 
Item  Drawing Title 

1 Refer to the A828 10 Connel Bridge - Maintenance Manual 

 
 
Table 4.16.6 Connel Bridge Document Register 
 
Item  Drawing Title 

1. A828 Connel Bridge - Maintenance Manual 

2. A828 Connel Bridge - Inspection Schedule 
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Table 4.16.7 Connel North Approach Document Register 
 
Item  Drawing Title 

1. Refer to the A828 10 Connel Bridge - Maintenance Manual 

 
 
Table 4.16.8 Killiecrankie Viaduct North Bound Document Register 
 
Item  Drawing Title 

1. A9 Perth Killiecrankie to Inverness Trunk Road Improvement North of 

Calvine Stage 2 Maintenance Manual 

2. A9 Killiecrankie - Inspection Schedule 

 
Table 4.16.9 Killiecrankie Viaduct South Bound Document Register 
 
Item  Drawing Title 

1. A9 Perth Killiecrankie to Inverness Trunk Road Improvement North of 

Calvine Stage 2 Maintenance Manual 

2. A9 Killiecrankie - Inspection Schedule 
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Table 4.16.10 A9 580 Retaining Structures Document Register 
 
Item  Drawing Title 

1. A9 Perth Killiecrankie to Inverness Trunk Road Improvement North of 

Calvine Stage 2 Maintenance Manual 

2. A9 Killiecrankie - Inspection Schedule 

 
 
Table 4.16.11 Findhorn Document Register  
 
Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 

 
Table 4.16.12 Cromarty Bridge Document Register 
 
Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 
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Table 4.16.13 Dornoch Bridge Document Register 
 
Item  Drawing Title 

1. A9 Dornoch Bridge Maintenance Manual 

 
 
Table 4.16.14 Ballaschulish Bridge Document Register 
 
Item  Drawing Title 

1. A82 Ballachulish Bridge Inspection and Maintenance Manual 

 
 
Table 4.16.15 Falls of Cruachan E 
 
Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 
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Table 4.16.16 Falls of Cruachan  
 
Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 
 

 
 
Table 4.16.17 Falls of Cruachan W Document Register 
 
Item  Drawing Title 

1. Presently no Maintenance Manual exists for this structure 

 
 
Table 4.16.18 Laggan Swing Bridge Document Register 
 
Item  Drawing Title 

1. Operator & Maintenance Instruction Manual for Laggan Swing Bridge - 

Electrical Section 

2. Swing Bridge - Inspection Schedule 
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Table 4.16.19 Aberchalder Swing Bridge Document Register 
 
Item  Drawing Title 

1. Operating and Maintenance Manual for British Waterways Aberchalder 

Bridge Volume 1 – Mechanical 

2. Operating and Maintenance Manual for British Waterways Aberchalder 

Bridge Volume 2 – Electrical 

3. Swing Bridge - Inspection Schedule 

Table 4.16.20 Fort Augustus Swing Bridge Document Register 
 
Item  Drawing Title 

1. A82 Fort Augustus Canal bridge Schedule of Monthly Inspections - 

Electrical and Mechanical 

2. A82 Fort Augustus Canal Bridge Inspection and Maintenance Schedule 

- Structural 

3. A82 Fort Augustus Swing Bridge Operations and Maintenance Manual 

Vol 1 - General 
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4. A82 Fort Augustus Swing Bridge Operations and Maintenance Manual 

Vol 2 - Electrical 

5. Swing Bridge - Inspection Schedule 

Table 4.16.21 Banavie Swing Bridge Document Register 
 
Item  Drawing Title 

1. Banavie Swing Bridge – Safety, Operational and Maintenance Manual 

2. Swing Bridge - Inspection Schedule 

 
 
Structures the Property of British Waterways 
 
Table 4.16.22 Tomnahurich Swing Bridge Document Register 
 
Item  Drawing Title 

1. Maintenance Manual held by British Waterways 

 
 
Table 4.16.23 Adrishaig Swing Bridge Document Registers 
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Item  Drawing Title 

1. Maintenance Manual held by British Waterways 

 
 
Structures not on the Trunk Road 
 
Table 4.16.24 Mound Sluices Document Register 
 
Item  Drawing Title 

1. Mound Sluices Inspection Schedule 
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Attachment 4.17 Structures with Bridge Access Gantries & or Runway Beams 
Table 4.17.1 - Structures with Bridge Access Gantries and or Runway Beams 

Structure       

Reference No. Name Access 
Gantry  

Runway 
Beams  

Comments  

A9 530 TUMMEL BRIDGE No Yes Runway beams not used since first installed 

A9 550 CLUNIE BRIDGE Yes Yes Gantry and runway beams last used in 1994 

A9 1350 KESSOCK BRIDGE Yes Yes 
(see note) 

Gantry runs on rails on girder flange. Gantry used 

regularly 

A9 1785 HELMSDALE BRIDGE No Yes Runway beams not used since first installed 

A82 870 
BALLACHULISH 

BRIDGE 
Yes 

(see note) Yes 
Gantry inoperable. Runway beams last used in 1996 

A828 10 CONNEL BRIDGE Yes 
(see note) Yes Gantry inoperable. Runway beams subject to repair 

A828 CREAGAN BRIDGE No Yes Runway beams commissioned in 2000 
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Table 4.17.2 Structures with Bridge Access Gantries and or Runway Beams To Be Certified At All Times 

 

Structure       

Reference No. Name Access 
Gantry  

Runway 
Beams  

Comments  

A9 1350 KESSOCK BRIDGE Yes Yes - 

 

 

Note     
     
1. All gantries and or runway beams should be certified if they are to be used and have not previously been used for 12 months. 
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Attachment 4.18 List of Bridges with Signed Low Headroom 
 

Table 4.18.1 List of Bridges with Signed Low Headroom 

 

Structure 
Actual Minimum Headroom 
 Reference No. Name 

A85 650 Achnacloich Rail O/B 4.58 

A828 10 Connel 4.27 

A83 10 W Highland Rail O/B 

4.9 (Signed in 

 imperial only 

 – 16’ 0”) 

A830 120 Craigag Rail O/B 4.1 

A830 320 Beasdale Rail O/B 4.1 

A830 340 Borrodale Rail O/B 4.1 

A9 1180 Carrbridge  U/P 4.4 

A9 1459 Kildary 4.2 

A9 400 Birnham Glen 2.7 
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Attachment 4.19 List of Structures Subject to Frequent Bridge Strikes with Dates of Incidents Since 2001 

Table 4.19.1 Structures Subject to Frequent Bridge Strikes 

Structure     

Reference No. Name Damage Description  Date  

A9 1300 INSHES OVERBRIDGE Scrapes to steel beam flange. 08 November 2002 

A9 1459 KILDARY UNDERBRIDGE Concrete soffit damage. 08 May 2003 

A82 870 BALLACHULISH Damage to uplink box girder. 17 April 2007 

A9 1459 KILDARY UNDERBRIDGE PC Concrete Beam Damaged. 05 June 2007 

A828 10 CONNEL BRIDGE Beam 43 damaged. 18 July 2007 

A828 10 CONNEL BRIDGE Minor scrape. 27 July 2007 

A828 10 CONNEL BRIDGE Beam Damage. 18 March 2008 

A82 1230 ABERCHALDER SWING BR Beam Soffit Damage. 25 August 2008 

A828 10 CONNEL BRIDGE Sign Damaged 25 May 2010 

A828 10 CONNEL BRIDGE Sign Damaged 02 September 2010 

A828 10 CONNEL BRIDGE Transverse Beam detached & beam distorted 09 September 2011 

A828 10 CONNEL BRIDGE Transverse Beam struck - minor paint damage 05 February 2012 
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A9 1440 Dalmore O/B Damage to all 11 No. pre-stressed beams. Tendons 

exposed over short lengths but not damaged. 

03 July 2014 

A828 10 Connel Bridge First cross beam on south side damaged. 16 July 2014 

A828 10 Connel Bridge Minor damage to cross beams. 28 August 2014 

A828 10 Connel Bridge Minor damage to cross beams. 19 September 2016 

A828 10 Connel Bridge Minor damage to cross beams. 06 October 2016 

A828 10 Connel Bridge Damage to height restriction sign on cross beam 05 December 2017 

A828 10 Connel Bridge Damage to cross beam 20 December 2017 

A9 390 Kingswood Road Rail Minor damage to 12 no. pre-stressed beams Unknown 2019 
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Attachment 4.20: Bridge Strike Form 
 

Operating 

Company: 
        

          
Unit: 

         
          

Route: 
         

          
Structure: 

        
          

Structure Name: 
        

          
Date: 

         
          

Provide data from the following fields from the contract control and management 

function of the Asset Management Performance System: 

          
1 Unique damage identifier 

      
2 Route number 

       
3 Date and time of the Incident 

      
4 Source of this information 

      
5 Date and time Operating Company became aware of Incident 

   

6 

Location, link, section, chain age & Ordinance Survey grid 

reference 
   

7 Structural reference number  
      

8 Type and extent of damage 
      

9 

Cause of 

damage 
       

10 Are proceedings being taken by Police Scotland 
    

11 Date emergency work was carried out 
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12 

Who carried out emergency 

work 
      

13 

Weather 

conditions 
       

14 

Any other relevant 

information 
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